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CONTRACTOR                                                                                               EXECUTIVE ENGINEER  

 
TENDER FORM 

   TENDER FORM 
 

Name of Work:  Construction of Water Filter Tank at Vrigudas bari High School of Vrigudas bari 

VC under Mandwi R D Block. 

 

Total Estimated Cost: - Rs. 1,79,242.00 
 

Earnest Money: -  Rs. 1792.00 (Rupees one thousand seven  hundred and 

ninety two ) only to be deposited in favour of the 

Executive Engineer, RD Agartala Division on any 

nationalized/scheduled bank in the form of DD/Dcall 

along  with tender documents.  

 . 

Duration of wo rk:- 30 (thirty) days. 

 

PNIT No: - 28/EE/RDAD/2018-19 Dt. 29/01/2019 

  
DNIT NO :  5/W-FILT -TANK/ VRIGUDAS BARI HS SCHL /VRIGUDAS BARI  VC/  

  BEUP/EE/RDAD/18-19 Dt. 29/01/2019. 
 

Last Date & Time of Dropping of Tenders:  3 PM of 12/02/2019. 

 
Probable Date &  Time of Opening of Tender: 3.30 PM of 12/02/2019. 

 
 

Cost of Tender Form:  Rs.500.00 (Rupees five  hundred  fifty ) only, to be 

deposited in favour of the Executive Engineer, RD 

Agartala Division on any nationalized/scheduled 

bank in the form of Demand Draft (DD) along  with 

tender documents.  
 

Availability of Tender Documents: Tender form is to be 

downloaded  from  the websites - 

http://tripura.gov.in   and /or 

http://rural.tripura.gov.in/  
This is to certify that this Tender form contains 64 (Sixty four) nos. written 

pages including this page and blank pages.  

                                                                                      
Sd/ - 

Executive Engi neer  

R.D Agartala Division  

Gurkhabasti, Agartala . 

http://tripura.gov.in/
http://rural.tripura.gov.in/
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Government of Tripura  
RURAL DEVELOPMENT Department  
OFFICE OF THE EXECUTIVE ENGINEER 

R.D AGARTALA DIVISION 
  

Name of Work  Construction of Water Filter Tank at Vrigudas bari High School of Vrigudas bari VC under Mandwi R D 

Block. 

SL 

No.  
SECTION PARTICULARS PAGE No. 

1. Section - I List of Dates, Press Notice, NIT 4 to 10 

2. Section - II Instruction to Tenderers 11 to 1 8 

3. Section - III Forms of Tenders and Qualification information  19 to 20 

4. Section - IV Condition of Contract  21 to 49 

5. Section - V Technical Specification  50 to 51 

6. Section - VI Drawings  52 to 5 3 

7. Section - VII Forms of Security  54 to 55 

8. Section - VIII Bill of Quantities  56 to 64 

 

 

1. Certified that this DNIT contains 64(Sixty-four ) pages  numbered from 1 to  64; excluding  blank page s. 

 

2. Header of every page is bearing the text òStandard Single Bid Document for R.D Agartala Division.ó 
 

 

 

 

 

 

   

                      

                   

   

DNIT NO:  5/W - FILT - TANK/VRIGUDAS BARI HS SCHL/VRIGUDAS BARI 

VC/  BEUP/EE/RDAD/18 - 19 Dt. 29/01/2019.  

 

 

Draft  Notice  I nviting  Tender  for an amount of  Rs.  1,79,242.00 

(Rupees One lakh seventy nine  thousand two  hundred and forty two) only is 

hereby APPROVED.  

 

 

 

 

 

 

 

Sd/ - 

Executive Engineer  

R.D Agartala Division  

Agartala, West Tripura.  

Sd/ - 

Executive Engineer  

R.D Agartala Division  

Agartala, West Tripura.  

Sd/ - 

Assistant Engineer  

R.D Agartala Division  

Agartala, West Tripura. 
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VOLUME ð I  
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SECTION- I 

 

 

 

 

LIST OF IMPORTANT DATES 

 

 

 

 

PRESS NOTICE 

 

 

 

NOTICE INVITING TENDERS 
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SECTION- 1 

 

LIST OF IMPORTANT DATES IN CONNECTION WITH THE TENDER FOR THE WORK. 

 

Name of Work:   Construction of Water Filter Tank at Vrigudas bari High School of Vrigudas bari VC under Mandwi R D Block. 

 

1. Completion period for the work: 30 (thirty) days 

2. Date of issue of Notice Inviting 

tender:-                  

29/01/2019 

3. Period of downloading tendering 

Document.  

Available at: - 

http://rural.tripura.gov.in  

www.tripura.gov.in                        www.tripura.gov.in                                                              

From 29/01/2019 

Up to 3.00 PM on 12/02/2019 

4. Last Date & Time Of Dropping 

Of Tender:   

Up to 3.00 PM on 12/02/2019 

5. Period of Seeking clarification From: 

29/01/2019 

To: 

12/02/2019 

6. Time and Date of Opening 

tender/tenders: 

At 3.30 PM on 12/02/2019 (if possible) 

7. Place of Opening tender/tenders: Office of the Executive Engineer 

RD Agartala Division 

Gurkhabasti, Agartala 

8. Last date of Bid Validity:   11/08/2019 

9. Officer inviting tender:                                    

 

Executive Engineer 

RD Agartala Division 

Gurkhabasti, Agartala 

 

 
                       

 

 *To be filled up by the concerned Executive Engineer.  

 

 

 

 

  

http://rural.tripura.gov.in/
http://www.tripura.gov.in/
http://www.tripura.gov.in/
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FORMAT ï A 

(For publication in the   

 Local Newspapers and Websites) 
GOVERNMENT OF TRIPURA  

RURAL DEVELOPMENT DEPARTMENT  

OFFICE OF THE EXECUTIVE ENGINEER  

R.D. AGARTALA DIVISION  
 

PRESS NOTICE INVITING TENDER NO: 28/EE/RDAD/2018-19 Dt. 29/01/2019 
       On behalf of the Governor of Tripura, The Executive Engineer, R D Agartala Division, R D Department, Agartala, West Tripura 

invites percentage rate sealed contract tender in PWD Form No.7 on single bid system from the Central & State public sector 

Undertaking/Enterprise and eligible Contractors/Firms/Agencies of appropriate class registered with PWD/TTAADC/ 

MES/CPWD/Railway/Other State PWD up to 3.00 P.M. of 12/02/2019 for the following work:- 
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1. Construction of Water Filter Tank at New Mandwi 

GirlsôSchool of Mandwi Nagar VC under Mandwi R D 

Block. 

DNIT NO:1/W -FILT -TANK/NEW MAND GS/MAND 

- NAGR VC/BEUP/EE/RDAD/18-19 Dt. 29/01/2019 1
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2. Construction of Water Filter Tank at Mandwi Bazar of 

Mandwi Nagar VC under Mandwi R D Block. 

DNIT NO: 2/W-FILT -TANK/MAND BAZAR/MAND -  

NAGR VC/ BEUP/EE/RDAD/18-19 Dt. 29/01/2019 
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3.  Construction of Water Filter Tank at Gourmanui Stadium 

of Aari VC  under Mandwi R D Block. 

DNIT NO: 3/W-FILT -TANK/GOURMANI STADIUM 

/ AARI  VC/ BEUP/EE/RDAD/18-19 Dt. 29/01/2019 1
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4. Construction of Water Filter Tank at Mandwi Bazar  H. S. 

School of Mandwi Nagar VC under Mandwi R D Block. 

DNIT NO: 4/W-FILT -TANK/MAND BAZAR HS 

SCHL/MAND -NAGR VC/BEUP/EE/RDAD/18-19 Dt. 

29/01/2019. 1
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5. Construction of Water Filter Tank at Vrigudas bari High 

School of Vrigudas bari VC under Mandwi R D Block. 

DNIT NO: 5/W-FILT -TANK/VRIGUDAS BARI HS 

SCHL/VRIGUDAS BARI VC/ BEUP/EE/RDAD/18 -19 

Dt. 29/01/2019. 1
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6. Construction of Water Filter Tank at Shibdurga J B School 

of R C Nagar VC under Mandwi R D Block. 

DNIT NO: 6/W-FILT -TANK/ SHIBDUGA JB SCHL/ R 

C NAGAR VC/BEUP/EE/RDAD/18-19 Dt. 29/01/2019 
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7. Construction of Community toilet at Hospital 

Chowmuhani of Mandwi Nagar including water source 

under Mandwi R D Block. 

DNIT NO: 7/COMMUNITY TOILET/ HOSP CHMNI/ 

MAND -NAGR VC/BEUP/EE/RDAD/18-19 Dt. 

29/01/2019 

3
,7

5
,6

6
6

.0
0 

3
7

5
7

.0
0 

5
0

0
.0

0 

9
0

 (
n

in
e
ty

) 

d
a

y
s 

Tender form is to be downloaded from the website http://tripura.gov.in and/or http://rural.tripura.gov.in/ by 

eligible bidders. No tender form will be sold from the office of the undersigned. Subsequent 

corrigendum/Addendum etc, if any, will be available in the website. The bidders are required to check the 

websites regularly for this purpose, to take them into account before submission of tender. Cost of tender form is 

to be deposited in favour of the Executive Engineer, RD Agartala Division on any nationalized/scheduled bank 

in the form of Demand Draft (DD) along with tender. 

http://tripura.gov.in/
http://tripura.gov.in/
http://rural.tripura.gov.in/
http://rural.tripura.gov.in/
http://tripura.gov.in/
http://rural.tripura.gov.in/
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Cost of tender form is to be deposited in favour of the Executive Engineer, RD Agartala Division on any 

nationalized/scheduled bank in the form of Demand Draft (DD) along with tender. 

Earnest money should be deposited on any nationalized/scheduled Bank of India guaranteed by the RBI 

in the shape of ñDeposit-at-callò or ñDemand Draft (DD)ò in favour of the Executive Engineer, R.D Agartala 

Division, Gurkhabasti, Agartala, West Tripura, Tripura. The Earnest money in the shape of Deposit-at-call 

or Demand Draft (DD) and Cost of tender form in the shape of DD must be submitted along with the tender.  

Tender(s) can be sent through Registered Post/Speed Post or dropped in the tender box/boxes, kept at the 

office of Executive Engineer, R.D Agartala Division, Gurkhabasti, Agartala, West Tripura, Tripura so as 

to reach or dropped well within the last date for receipt as specified above. Sealed tender(s) received shall be 

opened by the Executive Engineer, R.D Agartala Division, Gurkhabasti, Agartala, West Tripura, Tripura  

in presence of intending tenderers and other tenderers who may like to be present. 

The tendering authority reserves the right to reject any submitted tender, not inconformity with relevant 

DNIT. 
Note: *NO NEGOTIATION WILL BE CONDUCTED WITH THE LOWEST BIDDER*  

 

Sd/- 

(Er. S. R. Debbarma) 

Executive Engineer 

 RD Agartala Division 

  Gurkhabasti, Agartala 
Copy to the:  

1. Chief Engineer, RD Department, Agartala. 

2. District Magistrate and Collector, West Tripura District.  
3. Superintending Engineer, R D 1

st
 Circle, Agartala. 

4. Executive Engineer, R. D. Division (Store/Bishramganj/Teliamura/Udaipur/Satchand/Amarpur/ Santirbazar/Kumarghat/ 

Kanchanpur/Ambassa/Manu) with request to display the NIT in their respective notice board for publication.  

5. Executive Engineer, PWD Division (I, II, III, IV, V, Mechanical, Store, Internal Electrification), Power   Division (I, II, III, 

Transmission, Store), PHE Division (I, IV, Resource, Rig), IFC Division (West), Agri Engineering Division 

(West/Mechanical/Store) with request to display in their respective notice board for publication.  

6. All Block Development Officers under West Tripura District with a request to display the notice in the  

 notice board. 

7. All Assistant Engineers, Junior Engineers, Technical Assistant, Head Clerk, Accountant/Cashier/Store 

keeper, Work assistant, Mechanic, Tender Section of this division. They are requested to take necessary 

action for wide publication of the same. 
8. General Secretary, All Tripura Contractors Association, Aitorma Sentrum, 4

th
Floor, Sakuntala Road,   Agartala-

799001, West Tripura for information & necessary action (Ph: 0381  2387236/8119929457). 

9.   M/S / Sri__________________________________ 

10. Tender File - NO.F.3 (7)-EE/RDAD/2018-19/TENDER. 

11. Work File. No- 

12.  Office notice board. 

 

 Copy also to the: 
1. Officer-in-charge, New Capital Complex, Police Station with request to arrange frequent police patrolling 

 around this office up to the completion of bidding process on  12/02/2019 to avoid any untoward incidents 
regarding the tender.  

2.  Officer in-Charge, GB out post for information & necessary action Please. 
 

 

Sd/- 

Executive Engineer 
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GOVERNMENT OF TRIPURA  

RURAL DEVELOPMENT DEPARTMENT  

OFFICE OF THE EXECUTIVE ENGINEER  

R.D. AGARTALA DIVISION  
 

PRESS NOTICE INVITING TENDER NO: 28/EE/RDAD/2018-19 Dt. 29/01/2019 
       On behalf of the Governor of Tripura, The Executive Engineer, R D Agartala Division, R D Department, Agartala, West Tripura 

invites percentage rate sealed contract tender in PWD Form No.7 on single bid system from the Central & State public sector 

Undertaking/Enterprise and eligible Contractors/Firms/Agencies of appropriate class registered with PWD/TTAADC/ 

MES/CPWD/Railway/Other State PWD up to 3.00 P.M. of 12/02/2019 for the following work:- 
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5. Construction of Water Filter Tank at Vrigudas bari High 

School of Vrigudas bari VC under Mandwi R D Block. 

DNIT NO: 5/W-FILT -TANK/VRIGUDAS BARI HS 

SCHL/VRIGUDAS BARI VC/ BEUP/EE/RDAD/18 -19 

Dt. 29/01/2019. 
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2. Tender documents consisting of qualification information and eligibility criterion of tenderers, plans, specifications, 

drawings, the schedule of quantities of the various classes of work to be done and the set of terms and conditions of the 

contract to b e compiled with by the tenderers can be seen in the office of the Executive Engineer, R.D Agartala Division , R.D 

Department, Gurkhabasti, Agartala, West Tripura, Tripura between  hours of 11.00 A.M. and 4.00 P.M. on any working days 

between 29/01/2019 to 11/02/2019  and Tender documents will be available at the website http://tripura.gov.in , & 

http://rural.tripura.gov.in   for download.  The interested bidder can download the tender documents from the above 

mentioned website/s and  submit the cost of tender document  Rs.500.00 (Rupees five hundred) only in the form of Demand 

Draft (Non Refundable) from any nationalized bank in favour of t he the Executive Engineer, R.D Agartala Division ,  

Gurkhabasti, Agartala, West Tripura,  along with tender in the same envelope.  
 

3. a. Tendering documents must be delivered to office of the  Executive Engineer, R.D Agartala Division , R.D Department, 

Gurkhabasti, Agartala, West Tripura, Tripura on or before 3.00 PM of  12/02/2019 , If the office happens to be closed on the 

date of receipt of the tender as specified, the tenders will be received onthe next working day at the same time and venue.  

b. Tender will be opened at 3.30 PM o f 12.02.2019 in the office of the the  Executive Engineer, R.D Agartala Division , R.D 

Department, Gurkhabasti, Agartala, West Tripura, Tripura . If the office happens to be closed  on the date of opening of the 

tender as specified, the tender will be opened on the next working day at the same time and venue.  
 

4. The tender must be accompanied by the Earnest Money & Cost of tender documents of the amount specified for the 

work in the  Table. The earnest money will have to be in any one of the forms as specified in the tendering Documents.  
 

5. If a tenderer is enlisted in the PWD as well as in MES, P&T, Railways or State PWDs  he shall be eligible to tender for works up 

to the amount permitted by  virtue of his enlistment in the PWD even if he may be authorized to tender for bigger works in the 

CPWD/ MES/P&T and/or Railways.  

6. Tendering documents will not be sold to intending tenderer who are near relatives of Divisional Accountant or 

Superintending Engineer or Executive Engineer or Assistant Engineer or Junior Engineer of the Circle in which the work is to be 

executed.  

Note: A near relative includes wife, husband, parents, in -laws, children, brothers, sisters, uncles, aunts and cousins . 

 

7. No Engineer of Gazette rank or other office employed in the Engineering or Administrative duties in an Engineering 

Department of the State Government is allowed to work as a tenderer for a period of two years after his retirement from 

government serv ices, without Government permission. This contract is liable to be cancelled if either the tenderer or any of 

his employees is found any time to be such a person who has not obtain the permission of the Government as aforesaid 

before submission of the tend er or engagement in the tendererõs service. 

      

http://tripura.gov.in/
http://tripura.gov.in/
http://rural.tripura.gov.in/
http://rural.tripura.gov.in/
http://tripura.gov.in/
http://rural.tripura.gov.in/
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8. If the percentage quoted by a tenderer is found to be either abnormally high or due to unethical practices adopted at 

the time of tendering process, such tenders shall be rejected.  

 

9. Each tenderer shal l submit only one tender for the work.  A tenderer who submits more than one tender will cause 

disqualification of all the tenders submitted by the tenderer.  

 

10. The tenderer, at the tenderer own responsibility and risk is advised to visit and examine the  Site of Work and its 

surroundings and obtain all information that may be necessary for preparing the tender for entering into a contract, for 

construction of the work.  The costs of visiting the site shall be at the Tendererõs own expense. 

 

11) A) The tender for the work shall remain for acceptance for a period 6(Six) months  from the last date of submission of the 

tender.   

 

B) If  any  tenderer  withdraws  his  tender  within  the  validity  period  then the  Government  shall,  without  prejudice  t o 

any  other  right  or  remedy,  be  at  liberty  to  forfeit  the  earnest money @50%.  

 

C)  In  case the tenderer fails to commen ce  the  work specified in  the  tendering documents on 15th day or such time 

period as mentioned in letter of award after the  date  on  which  the  Engineer -In-Charge  issues  written  orders  to  

commence the  work,  or  from  the  date  of  handing  ov er  of  the  site,  whichever  is  later,  the Government  shall,  

without prejudice  to any  other  right  or  remedy,  be  at  liberty to forfeit whole of the earnest money absolutely.  

 

12.  (i) The tenderer should quote entire rates in words including p aise to avoid chances of tempering in rates.  

(ii)  That if on checks there are differences between the rates given by the tenderer in words and figures or in amount worked 

out by him, the following procedure shall be followed:  

(iii)  When there is a differen ce between the rates in figures and in words, the rates which correspond to the amounts worked 

out by the tenderer, shall be taken as correct.  

(iv) When the amount of an item is not worked out by the tenderer or it does not correspond with the rates writi ng either in 

figures or in words, then the rate quoted by the tenderer in words shall be taken as correct.  

(v) When the rate quoted by the tenderer in figures and in words tallies but the amount is not worked out correctly, the rates 

quoted by the tenderer  shall be taken as correct and not the amount.  

(vi)   In the case of percentage rate tender, the tenderer are required to quote their rates both in amount as well as in the 

percentage below / above the rates entered in the schedule. In such cases in the eve nt of arithmetical error committed in 

working out the amount by the tenderer , the tendered percentage and not the amount should be taken into account.  

13.  When tendererõs sign their tender in any Indian script or can only write their names in English, the amount of the tender or 

rate of percentage above or below offered by them should be written in the tendererõs own handwriting in Indian script and 

in the case of illiterate tenderer the amount of tenders should be attested by one of the witnesses.  

14. Earnest money  given by all tendererõs  except  the  lowest and 2 nd  lowest tenderer   should be  refunded  within  a  

week  from  the  date  of  receipt  of  tenders.  Earnest money of the 2 nd  lowest tenderer  will be refunded on finalization of 

the tender o r expiry of the validity period whichever is earlier.  

 

15. The security deposit will be collected by deductions from the running bills of the contractors  at  the  rate  mentioned  

below  and  the  earnest  money will  be  treated  as  part  of  security deposit.   Performance security only for tenders wi th 

quote d rate less than the 15% of the estimated cost of work put to tender) may be accepted as Bank Guarantee of 

Scheduled Banks : - 

 

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along 

with t he earnest money equal to amount of 10% of the tendered value of the work subject to following limit.   

 

1. Tendered value upto Rs.100.00 lacs Security Deposit @ 10% subject to maximum of Rs.5.0 lacs.  

 

2. Tendered value above Rs.100.00 lacs upto Rs.200.00 lacs S ecurity Deposit @10% subject to maximum of Rs.15.0 lacs.  

 

3. Tendered value above Rs.200.00 lacs Security Deposit @10% subject to maximum of Rs.25.0 lacs. In addition, the 

contractor shall be required to deposit an amount equal to maximum 5% of the tendered value of the contract as 

Performance Security (only for tenders with quoted rate less than the ( -) 15% of the estimated cost of work put to tender) 

within the period prescribed for commencement of work in the letter of award issued to him as per condition given in the 

NIT.  

 

 Tenders up to 15% less than the estimated contract value of work, no additional security deposit is required.  But for tender s 

less than 15% of the estimated Contract Value of work, the difference between the tendered amount and 85% of  the 

estimated contract value, shall be paid by the successful tenderer at the time of concluding agreement as an additional 

security to fulfill the contract through a Bank Guarantee or Demand Draft on a Nationalized Bank / Scheduled bank in the 

prescribed  format valid till completion of the work in all respects.  

 

16. If the tender is made by an individual, it shall be signed with his full name and his address shall be given.  If it is made by a 

firm, it shall be signed with the co -partnership name by a mem ber of the firm, who shall also sign his own name, and the 



Standard Single Bid Document for R.D. Agartala Division                  Page - 10 -  

CONTRACTOR                                                                                                  EXECUTIVE ENGINEER  

name and address of each member of the firm shall be given, if the tender is made by a corporation it shall be signed by a 

duly authorized officer who shall produce with his tender satisfactory evi dence of his authorization.  Such tendering 

corporation may be required before the contract is executed, to furnish evidence of its corporate existence.    

 

17. The percentage/ rate quoted by the contractor shall be deemed to be inclusive of the sales and other levies, duties, 

royalties, cess, toll taxes of Central and State Governments, local bodies and authorities that the contractor will have to p ay 

for the performance of this contract. The employer will perform such duties in regard to the deduction of such taxes at 

source as per applicable law.  

 

18. Other details can be seen in the tendering documents.  

 

 

(SIGNATURE) 

 

 

Designation : -              

Sd/ - 

Executive Engineer  

R.D. Agartala Division  

                                                                                                           Gurkhabasti, Agartala.  
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INSTRUCTIONS TO TENDERERS 

A ð GENERAL 
 

Name of work  Construction of Water Filter Tank at Vrigudas bari High School of Vrigudas bari VC under Mandwi R D 

Block. 
1.1 The Executive Engineer, R.D Agartala Division , R.D Department, Gurkhabasti, Agartala, West Tripura, Tripura  invites 

tender  for the above work during the period, for which dates and time specified in the NIT and will be opened by the  

Executive Engineer, R.D Agartala Division , R.D Department, Gurkhabasti, Agartala, West Tripura, Tripura  or his nominee 

at his office on the date and time mentioned in the N IT. 
 

1.2 The tenders should be in the prescribed form invited by the Executive Engineer,  R.D. Agartala  Division, Gurkhabasti, 

Agartala, West Tripura, Tripura . 
  

1.3 The dates stipulated in the tender notice are firm and under any circumstances,  they will not be relaxed unless 

officially extended.  
 

1.4 The Tender opening Authority will not consider any tender received after expiry of date and time fixed (As specified 

in NIT) for receipt of tenders.  
 

1.5 Tenderers shall furnish declaration that they have not been blacklisted in any department in Tripura.  Any wrong 

declaration in this regard which comes to notice at a later date will disqualify them and the tenders so received will 

be rejected.  
 

1.6 The successful tenderer is expected to complete the work with in the time period specified in the NIT.  
 

2. Firms Eligible to Tender:  

2.1 The Firms who  

i) Possess the valid registration in the class and category mentioned in the NIT and satisfy all the conditions 

therein.  

ii) Are not blacklisted or debarred or s uspended by the Gov ernment for W hat ever the reason, prohibiting 

them not to continue in the contracting business  

iii)  Have complied with the eligibility criteria specified in the NIT a re the eligible   tenderers.  
 

2.2 Firms Ineligible to Tender:  

i) A retired officer of the Govt.  of Tripura or Govt. of India executing works is disqualified from tendering for a 

period of two years from the date of retirement without the prior permission of the Government.  
 

ii) The Tenderer who has employed any retired officer as mentioned above shall be considered as an ineligible 

tenderer.  
 

iii) The contractor himself or any of his employees is found to be Gazetted Officer who retired from Government 

Service and had not obtained permission from the Government for accepting the contractorõs employment 

withi n a period of 2 years from the date of his retirement.  
 

iv) The Contractor or any of his employees is found at any time after award of contract, to be such a person 

who had not obtained the permission of the Government as aforesaid before submission of the ten der or 

engagement in the Contractorõs service. 
 

v) Contractor shall  not  be eligible  t o tender  for works in  the   Di vision  /  C ircle where any of his near relatives 

are employed in the rank of Assistant Engineer and above on the Engineering side and Divisional Acc ounts 

Officer and above on the A dministrative side.  The Contractor shall intimate the names of persons who are 

working with him in any capacity or are subsequently employed.  He shall also furnish a list of Gazetted 

/Non -Gazetted, State Gove rnment Employees related to him.  Failure to furnish such information tenderer is 

liable to be removed from the list of approved contractors and his contract is liable for cancellation.  

Note:  Near relatives include  

1. Sons, step sons, daughters, and step daughters.   2. Son-in-law, and daughter -in-law.  

3. Brother -in-law, and sister -in-law.                             4. Brothers and sisters.  

5. Father and mother.                                                 6. Wife and Husbant.  

7. Father -in-law and Mothe r- in- law.                         8. Nephews, nieces, uncle and aunties.  

9. Cousins and                                                            10. Any    person   residing   with  or  

                                                                                     dependent on the contractor.                                                                                    
 

3. Qualification data of the Tenderers  

3.1 The  tenderer shall furnish the following particulars in the formats.  
 

a)  Attested copies of documents relating to the Registration of the firm/Registration as Civil Contractor/Partnership 

deed, Articles of Association, Professional Tax c learance certificate, GST Registration  certificate, valid license 

regarding engagement of w orkers in the contract  works from Labour Department,  Government of Tripura,  etc.  
 

Note : The Partnership firms, which are registered  as Contractors shall intimate the change in partnership deed, if any, 

within one month of such change. Failure to notify the change to the registration authority in time will entail the 

firms to forfeit their registration and their tender will be rejected .  The intimation of change of partners if any and 

the acceptance by the Registration authority may be enclosed.  
 

b)  Availability of key personnel for administration / site manager  required for the w ork (Statement -I); 
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c)  Information regarding any litigation, w ith Government during the last 5(five ) years, in which the Tenderer is 

involved in (Statement -II) 
 

3.2 Tenders from Joint Ventures are not acceptable unless specifically stated otherwise.  
 

3.3 QUALIFICATION CRITERIA. 

A)  Each tenderer  should further demonstrate.  
 

a)  Availability of major quality control equipment  

  The major quality control equipment ( Concrete Mixer, Needle Vibrator, Hydraulic Excavator, Tipper etc. )   

  to attain the completion of works in accordance with the requirement of the progress of work.  

  (either owned or leased or to be procured as and when required for this work.).  

 

b)  Availability of the Key personnel  

i. Graduate Engineer  (for work costing above Rs.3.00 crores)           ...1(one) No.  

ii.   Diploma Holders  (for work costing Rs.1.00 crore to  Rs.3.00 crores) ...1(one)  No.     

 

3.4 Even though the tenderers meet the above qualifying criteria, they are liable to be disqualified / debarred / 

suspended / blacklisted if they have . 

 

V Furnished false / fabricated particulars in the forms, statements and /  annexures  submitted in proof of the 

qualification requirements and/or  

V Not turned up for entering into agreement, when called upon.  

V Record of poor progress such as abandoning the work, not properly completing the contract, inordinate delays 

in completion, litigation history or financial failures etc. and/or  

V Participated in the previous tendering  for the same work and had quoted unreasonably high tender 

percentage    and  

V Even while execution of the work, if found that the work was awarded to the Contractor  based on false / fake 

certificates of experience, the Contractor will be blacklisted and necessary action will be taken as per rules.  

 

3.5 For tenders up to 15% less than the estimated contract value of work, no additional security deposit is required.  But 

for tenders less than 15% of the estimated Contract Value of work, the difference between the tendered amount 

and 85% of the estimated contract value, shall be paid by the successful tenderer at the time of concluding 

agreement as an additional security to fulfill the contract through a Bank Guarantee or Demand Draft on a 

Nationalized Bank / Scheduled bank in the prescribed format valid till completion of the work in all respects . 

 

a) If the percentage quoted by a tenderer is found to be either abnormally hi gh or it is found that unethical 

practices  is adopted at the time of tendering process, such tenders shall be rejected.  

 

b)  A tenderer submitting a Tender which the tender accepting authority considers excessive and or indicative of 

insufficient knowledge of current prices or definite attempt of profiteering will render himself liable to be debarred 

permanently from tendering or for such period as the tender accepting authority may decide.  The tenderer overall 

percentage should be based on the controlled p rices for the materials, if any, fixed by the Government or the 

reasonable prices permissible for the tenderer to charge a private purchaser under the provisions of clause -6 of the 

hoarding and profiteering prevention ordinance of 1943 as amended from time  to time and on similar principle in 

regard to labour supervision on the construction.  

 

4. One Tender per Tenderer:  

4.1 Each Tenderer shall submit on ly one Tender for the work.  A t end erer who submits more than one t ender will cause 

disqualification of al l the tenders submitted by the t enderer.  

 

5. Cost of Tendering  

5.1 The tenderer shall bear all costs associated with the preparation and submission of his Tender and the tender inviting 

authority will in no case be responsible and liable for those costs.  

 

 

 

6. Site Visit. 

6.1 The Tenderer, at the t endererõs own responsibility and risk is advised to visit and examine the Site of Work and its 

surroundings and obtain all information that may be necessary for preparing the t ender for entering into a contract, 

for construction of the work.  The costs of visiting the sit e shall be at the t endererõs own expense. 
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B.    TENDER DOCUMENT 
 

7. Contents of Tender document.  

7.1 One set of Tender document, comprises of the following:  
  

                                            1) Notice Inviting Tenders (NIT). 

                                            2) Instruction to Tenderers . 

3)  Forms of Tender and qualification data of the tenderer.  

4) Conditions of Contract.  

5) Specifications.  

6) Drawings.  

7) Forms of Securities, i.e. EMD, Additional Security etc.  

                                           8) Bill of Quantities .  
 

8. Clarification on Tender Documents  

8.1 A prospective Tenderer requiring any clarification on Tender documents may contact the Tender Inviting Officer at 

the address indicated in t he NIT. The Tender Inviting Officer will also respond to any request for clarification, received 

through post.  

 

9. Amendment to Tender Documents  

9.1 Before the last date for submission of Tenders, the Tender Inviting Officer may modify any of the Contents of the 

Tender Notice, Tender documents by issuing amendment / Addendum.  
 

9.2 Any addendum/amendments issued by the Tender Inviting Officer shall be part of the Tender Document and it shall 

either be communicated in writing to all the purchasers of the Tender document s or notified in the News Papers in 

which NIT was published.  
 

9.3 To give prospective Tenderers reasonable time to take an addendum into account in preparing their tenders , the 

Tender Inviting Officer may extend if necessary, the last date for submission of tenders.  
 

C. PREPARATION OF TENDERS. 
 

10. Language of the Tender.  

10.1 All documents relating to the tender shall be in the English Language only.  

 

11. Documents comprising of the Tender.  

11.1 The tender comprise the following.  

(a)  Drawings.   

(b)  Qualification data of the tenderers.    

(c)  Bill of quantities (Schedule ðA) and the tender  offer.   
 

12. Tender  Offer:  

12.1 Bill of Quantities called Schedule òAó and the tender  offer accompanies the tender document as Volume -II.  It shall 

be explicitly understood  that the Tender Inviting Officer does not accept any responsibility for the correctness or 

completeness of this schedule ôAõ and this schedule ôAõ is liable to alterations by omissions, deductions or additions 

at the discretion of the Executive/Superinten ding Engineer or as set forth in the conditions of the contract. The 

Schedule òAó shall contain the items of work indicated as part ð I. The percentage quoted by the contractor shall be 

applicable only to part ðI.    The tenderers will have to state clearly  their willingness to execute the work at certain 

specific percentage of excess or less or at par of the ECV indicated in Part -I at the space prov ided therein in 

Schedule ôAõ. The tenderer should however quote his lump sum tender based on this schedule of quantities.  He 

should quote his offer as a overall tender percentage. The over all tender percentage should be written both in 

words and figures. The tender  offers i.e., percentage shall be written both  in figures and words legibly and free from 

errors. 

 

12.2 The Schedule ðA contains  not only the quantities but also the rates worked out by the Department and the amount 

for each item and total value of the estimated contract.  The tenderer should workout his own rates keeping in view 

the work, site conditions an d quote his overall tender percentage with which he intends to execute the work.  
 

12.3 The tender  offer shall be for the whole work and not for individual items / part of the work.  

 

12.4 All duties, taxes, and other levies payable by the contractor as per State / Ce ntral Government rules or value added 

tax (VAT) shall be included in the tender percentage/ rate quoted by the tenderer . 

 

12.5 The tendered contract amount as computed based on overall tender percentage is subject to variation during the 

performance of the Cont ract in accordance with variation in quantities etc.  

 

13. Validity of Tenders:  
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13.1 Tenders shall remain valid for a period of not less than 6 (six) months  from the last date for receipt of Tender specified 

in NIT.   

 

13.2 During the above -mentioned  period,  no plea by the tenderer for any sort of modification of the tender based upon 

or arising out of any alleged misunderstanding of misconceptions or mistake or for any reason will be entertained.  

 

13.3 In exceptional circumstances, prior to expiry of the original  time limit, the Tender Inviting Officer may request the 

tenderers  to extend the period of validity for a specified additional period.  Such request to the Tenderers shall be 

made in writing.  A Tenderer may refuse the request without forfeiting his E.M.D.   A Tenderer agreeing to the request 

will not be permitted to modify his Tender, but will be required to extend the validity of his E.M.D. for a period of the 

extension.  

 

14. Earnest Money Deposit  

14.1 The Tenderer shall furnish, Earnest Money Deposit equivalent to  1.00% of ECV along with the tender. (As specified in 

NIT)  

This earnest money deposit ( EMD) can be in the form of :  

a)  A DD on any scheduled bank / Nationalized bank.  

b)  Deposit a t call on any scheduled bank / Nationalized bank.  

14.2 Demand Drafts furnished towards EMD along with tender shall be valid for a period of 6 (six) months  from the  last 

date of receipt of tender or more.  

14.3 Earnest money  given by all tenderers   except  the  lowest and 2nd lowest tenderer   should be  refunded  within  a  

week  from  the  date  of  receipt  of  tenders . Earnest money of the 2 nd  lowest tenderer will be refunded on 

finalization of the tender or expiry of the validity period which ever is earlier.  

14.4 The earnest money deposited by the successful tenderer will not carry any interest and it will be dealt with as 

provided in the conditions stipulated in the tender.    
 

14.5        The E.M.D. shall be forfeited.  

(a)  In 50% if the Tenderer withdraws the Tender during the validity period of Tender.  

(b)  In full, In  case the contractor fails to commence  the  work specified in  the  tender documents on 15 th day or 

such time period as mentioned in letter of award after the  date  o n  which  the  Engineer -In-Charge  issues  

written  orders  to  commence the  work,  or  from  the  date  of  handing  over  of  the  site,  whichever  is  

later.  

15.    Alteration  

15.1 No alteration which is made by the tenderer in the contract form, the cond itions of the contract, the drawings, 

specifications or statements / formats or quantities accompanying the same will be recognized; and, if any such 

alterations are made  the tender will be void.  
 

D. SUBMISSION OF TENDERS. 

16 Submission of Tenders:  

16.1 The Tenderers who are desirous of participating shall submit their tender  in the Standard formats prescribed in the 

Tender documents.  The tenderers  shall sign on all the statements, documents, certificates owning responsibility for 

their correctness / authent icity.  

The tenders  with the attested copies of certificates, documents, (except the tender  / offer) are to be submitted by 

the tenderer  to the C oncerned Executive/ Superintending Engineer . Failure to furnish any of the documents, 

certificates  along with th e tender  will entail rejection of the tender . Similarly, if any of the certificates, documents, 

etc ., furnished by the tenderer is found to be false / fabricated / bogus, the tenderer  will be blacklisted and the EMD 

forfeited.  

 

16.2  The following certificates, documents etc., are to be produced along with the tender .  

 

a)  Attested copies of documents relating to the Registration of the firm, Registration as Civil Contractor, Partnership 

deed, Articles of Association under appropriate cla ss. 

b)  Professional Tax clearance certificate, GST Registration certificate, valid license regarding engagement of 

workers in the contract  works from Labour Department,  Government of Tripura,  etc.  

c)  The availability of Key personnel in Statement -I. 

d)  The informat ion and litigation history in Statement -II. 
 

16.3   Any other condition regarding receipt of tenders in conventional method appearing in Tender document may be 

treated as Non -applicable.  

 

17 Last date / time for Submission of the Tenders.  

17.1 Tenders must be submitted  not later than the date and time specified in NIT.  
 

17.2 The Executive Engineer may extend the dates for issue and receipt of Tenders by issuing an amendment in which case 

all rights and obligations of the Executive Engineer and the t enderers will remain same as previously.  
 

18 Late Tenders.  

18.1 Tenders will not be received after the last date / time prescribed in NIT.  
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E. TENDER OPENING AND EVALUATION 

19  Tender opening  

19.1 The tender  will be opened by the concerned Executive Engineer at the time and date as specified in th e tender 

documents.  All the Statements, documents, certificates, Demand Draft / Bank Guarantee etc.,be submitted by the 

Tenders will be verified during opening of the tenderer.   
 

             The tenderers  or their authorized representatives can be present at the time of opening of the tenders.  Either the 

tenderer himself or one of his representative with proper authorization only will be allowed at the time of tender 

opening.  If any of the tenderer is no t present at the time of opening of tenders, the tender opening authority will, on 

opening the tender of the absentee tenderer, reads out and record the deficiencies if any, which shall be binding on 

the tenderer.  

19.2 Tenders shall be scrutinized in accordance  with the conditions stipulated in the Tender document.  In case of any 

discrepancy of non -adherence Conditions the Tender accepting authority shall communicate the same which will be 

binding both on the tender Opening authority and the Tenderer.  In case of any ambiguity, the decision taken by the 

Tender Accepting Authority on tenders shall be final.  
 

20 Evaluation and Comparison of tender rate  

20.1 The Executive/ Superintending Engineer will evaluate and compare the  tender  rate s of all the qualified Tenderers.  

20.2 NO NEGOTIATION  WILL BE CONDUCTED WITH THE LOWEST BIDDER. 
21 Discrepancy in Tender percentage quoted.  

21.1 In case of any discrepancy between the overall tender percentage quoted in words and figures, the lowest 

percentage quoted shall  prevail.  
 

22 Process to be Confidential.  

22.1 Information relating to the examination, clarification, evaluation and comparison of Tenders and recommendations 

for the award of a contract shall not be disclosed to Tenderers or any other persons not officially concerned with such 

process u ntil the award to the successful Tenderer has been announced by the tender accepting authority.  Any 

effort by a Tenderer to influence the processing of Tenders or award decisions may result in the rejection of his Tender.  

 

22.2 No Tenderer shall contact the Su perintending Engineer or any authority concerned with finalization of tenders on any 

matter relating to its Tender from the time of the Tender opening to the time the Contract is awarded. If the Tenderer 

wishes to bring additional information to the notice  of the Superintending Engineer, it should do so in writing.  

22.3 Before recommending / accepting the tender, the tender recommending / accepting authority shall verify the 

correctness of certificates submitted to meet the eligibility criteria and specifically experience.  The authenticated 

agreements of previous works executed by the lowest tenderer may be called for.  
 

F. AWARD OF CONTRACT 

23 Award Criteria  

23.1 The Executive/ Superintending Engineer / Chief Engineer  will award or recommend to the Competent tender 

accepting authority for award of the contract to the Tenderer who is found Technically qualified as per the Tender 

conditions and whose offer rate  is lowest.  
 

23.2 The tender accepting authority reserves the right to accept or reject any Tender or all tenders and to cancel the 

Tendering process, at any time prior to the award of Contract, without thereby incurring any liability to the affected 

Tenderer or Te nderers or any obligation to inform the affected Tenderer or Tenderers of the reasons for such action.  
 

24 Notification of Award and Signing of Agreement.  

24.1 The Tenderer whose Tender has been accepted will be notified of the award of the work by the Executive/ 

Superintending Engineer, prior to expiration of the Tender validity period by registered letter. This letter (hereinafter and  

in the Conditions of Contract called òLetter of Acceptanceó) will indicate the sum that the Government will pay the 

Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the òContract Amountó). 
 

24.2 When a tender is to be accepted the concerned tenderer shall attend th e office of the Executive/ Superintending 

Engineer concerned on the date fixed in the Letter of acceptance. Upon intimation being given by the Superintending 

Engineer/ Executive Engineer  of acceptance of his tender, the tenderers shall make payment of the additional security 

deposit wherever needed by way of Demand Draft or Deposit at call obtained from a Nationalized / Scheduled Bank 

with required validity period and sign an agreement in the form prescribed by the department for the due fulfillment of 

the contract. Failure to attend the Executive/ Superintending Engineerõs office on the date fixed, in the written 

intimation, to enter into the required agreement shall entail forfeiture of the Earnest Money deposited.  The written 

agreement to be entered into  between the contractor and the Government shall be the foundation of the rights and 

obligations of both the parties and the contract shall not be deemed to be complete until the agreement has first 

been signed by the contractor and then by the proper offi cer authorized to enter into contract on behalf of the 

Government.  
 

24.3 The successful tenderer has to sign an agreement within a period of 15 days from the date of receipt of 

communication of acceptance of his tender.  On failure to do so his tender will be c ancelled duly forfeiting the E.M.D., 

paid by him without issuing any further notice and action will be initiated for black listing the tenderer.  
 

25 Corrupt or Fraudulent Practices  
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25.1 The Government require that the tenderers  / suppliers / contractors under Gove rnment financed contracts, observe 

the highest standard of ethics during the procurement and execution of such contracts.  In pursuance of this policy, the 

Government  
 

(a)  Define for the purposes of the provision, the terms set forth below as follows:  

(i) òCorrupt practicesó means the offering, giving, receiving or soliciting of any thing of value to influence the 

action of a Government official in procurement process or in contract execution: and  

(ii) òFraudulent practiceó means a misrepresentation of facts in order to influence a procurement process or the 

execution of a contract to the detriment of the Government and includes collusive practice among Tenderers 

(prior to or after Tender submission) designed to establish in Tender prices at artificial non -competit ive levels 

and to deprive the Government of the benefits of free and open competition.  

(b)  Will reject a proposal for award if it determines that the Tenderer recommended for award has engaged in 

corrupt or fraudulent practices in competing for the contract in  question.  
 

(c)  Will blacklist / or debar  a firm, either indefinitely or for a stated period of time, if at any time determines that the 

firm has engaged in corrupt or fraudulent practices in competing for, or in executing a Government Contract.  

(d)  Further more,  Tenderers shall be aware of the provisions stated in the General Conditions of Contract.  
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SECTION - III 
 

 

 

 

 

FORMS OF TENDER  
 
 
 
 

QUALIFICATION INFORMATION  
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QUALIFICATION INFORMATION 

Annexure ðI 

CHECKLIST TO ACOMPANY THE TENDER  
 

 

 

 

 

 

 

 

 

 

 

 

 

 

Notes: - 

 

1) All the statements copies of the certificates, documents etc., shall be given page numbers on the right corner of each 

certificate, which will be indicated in column (4) against each item.  The statements furnished shall be in the formats 

appended to the tender document.  

2) The information shall be filled -in by the Tenderer in the c hecklist and stat ements  I to I I, for the purposes of verification as 

well a s evaluation of the tendererõs compliance to the qualification criteria as provided in the Tender document. Hard 

copies of only the Certificates, as per check -list shall be submitted by the tenderer before the date and  time of tender  

opening.  

DECLARATION 
 
                    I / we éééééééééééééééééééééééé.  have gone through carefully all the Tender conditions 

and solemnly declare that  I / we will abide by any penal action such as disqual ification or black listing or termination of 

contract or any ot her action deemed fit, taken by,  the Department against us, if it is found that the statements, documents, 

certificates produced by us are  false / fabricated.  

 

                   I / we hereby declare that, I / We  have not  been blacklisted / debarred / Suspended / demoted in any 

department in Tripura or in any State of India due to any reasons.  

 

 

Signature of the Tenderer  

 

STATEMENT ð I 
Availability of Key Personnel  

Qualification and experience of Key Personnel proposed to be deployed for execution of the Contract.  

Sl. 

No 
Name  Designation  Qualification  Total Experience  

Working with the 

Tenderer since.  

1 2 3 4 5 6 

      

      

 

 

Signature of the Tenderer  

STATEMENT ð II 
Information on litigation history in which Tenderer is  the Petitioner.  

Sl. 

No 
Case No. / Year  

Court where 

filed.  

Subject Matter / Prayer in 

the case.  

Respondents i.e., 

SE / CE 
Present Stage.  

1 2 3 4 5 6 

      

      

      

 

Signature of the Tenderer  

SL. 

No.  
Description  Submitted  

Page No. (see 

Note below)  

1 2 3 4 

1. 1 Attested copies of documents relating to the Registration of the firm, 

Registration as Civil Contractor, Partnership deed, Articles of Association,  

 

Yes / No  

 

2. 3 Attested copies of Professional Tax clearance certificate, GST Registration 

certificate, valid license regarding engagement of workers in the contract  

works from Labour Department,  Government of Tripura,  etc.  

 

Yes / No  

 

3. 8 Availability of Key personnel in Statement -I. Yes / No   

4. 9 litigation history in Statement ðII. Yes / No   

5.  List of certificates enclosed  Yes / No   
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SECTION- IV 

 

 

 

 

 

CONDITIONS OF CONTRACT 
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T E N D E R 
Date: ééééé 

 

To  

The Executive Engineer,  

R.D Agartala Division  

Gurkhabasti, Agartala   

West Tripura District, Tripura.  

 

Sir, 

 I / We do hereby tender and if this tender be accepted, under take to execute the following work viz . Construction 

of Water Filter Tank at Vrigudas bari High School of Vrigudas bari VC under Mandwi R D Block 
 
 

 As shown in the drawings and described in the specifications deposited in the office of the Executive 

Engineer,  R.D Agartala Division, Gu rkhabasti, Agartala, West Tripura District, Tripura.  with such  variations by way of 

alterations or additions to, and omissions from the said works and method of payment as provided for in the 

òconditions of the contractó for the sum of Rupeesééééééé* éééééééééééééééééééééé.. 

To Be Filled In During Signing Of Agreement) éééééééééééééééééééééééé.éééééééé or 

such other sum as may be arrived under the clause of the standard preliminary specifications relating to òPayment 

on lump -sum basis or by final measurement at unit ratesó 
 

                       I/WE have also quoted percentage excess or less on E.C.V. , in Schedule ôAõ Part-I, annexed (in words 

and figures) for which I/We agree to execute the work when the lump sum payment under the terms of the 

agreement is varied by payment on measurement quantities.  
 

                       I/WE have quoted Percentage  excess or less on E.C.V., in Schedule ôAõ Part ð I both in words & figures. 

In case of any discrepancy between the Percentage excess or less on E.C.V., in words and figures, the lowest rates 

quoted  only shall prevail.  
 

                        I/WE agreed  to keep the offer in this tender valid a period of 6(six) month s mentioned in the tender 

notice and not to modify the whole or any part of it for any reason within above period.  If the tender is withdrawn 

by me/us for any reasons whatsoever, the earnest money paid by me/us will be forfeited to Government . 

 

                         I/WE hereby distinctly and expressly, declare and acknowledge that, before the submission of my/our 

tender I/We have carefully followed the instructions in the tender notice and  the preliminary specifications and that 

I/We have made such examination of the contract documents and the plans, specifications and quantities and of 

the location where the said work is to be done, and such investigation of the work required to be done, a nd in 

regard to the material required to be furnished as to enable me/us to thoroughly understand the intention of same 

and the requirements, covenants, agreements, stipulations and restrictions contained in the contract, and in the 

said plans and specific ations and distinctly agree that I/We will not hereafter make any claim or demand upon the 

Government based upon or arising out of any alleged misunderstanding or misconception /or mistake on my/or our 

part of the said requirement, covenants, agreements, s tipulations, restrictions and conditions.  

 

                           I/WE enclosed to my/our application for tender a crossed demand draft /Deposit at call  

(Noééééééééééééééééééééééééééééé..dated:ééééééé..) for Rséééééééééé 

(Rupeesééééééééééééééééé.ééééééééééééééé)as earnest money not to bear interest.  

 

I/WE shall not assign the contractor or sublet any portion of the same.    

                            IF MY/OUR tender is not accepted the sum shall be returned to me/us on application when 

intimation is s ent to me/us of rejection or at the expiration of 6(six) months  from last date of receipt of this tender, 

whichever is earlier. If my/our tender is accepted the earnest money shall be retained by the Government as 

security for the due fulfillment of this c ontract. If upon written intimation to me/us by the Superintending / Executive 

Engineerõs Office, I/We fail to attend the said office on the date herein fixed or if upon intimation being given to 

me/us by the Superintending /Executive Engineer or acceptanc e of my/our tender, and if I/We fail to make the 

additional security deposit or to enter into the required agreement as defined in condition -3 of the tender notice, 

then I/We agree the forfeiture of the earnest money.  Any notice required to be served on m e/us here under shall 

be sufficiently served on me/us if delivered to me/us hereunder shall be sufficiently served on me/us if delivered to 

me/us personally or forwarded to me/us by post to (registered or ordinary) or left at my/our address given herein.  

Such notice shall if sent by post be deemed to have been served on me/us at the time wherein due course of post 

it would be delivered at the address to which it is sent.  

 

                           I/WE fully understand that the written agreement to be ent ered into between me/us and 

Government shall be the foundation of the rights of the both the parties and the contract shall not be deemed to 

be complete until the agreement has first been signed by me/us and then by the proper officer authorized to enter 

into contract on behalf of Government.  
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I AM/WE ARE professionally qualified and my/our qualifications are given below:  

 

Name  Qualifications  

 

 

 

 

 

 

 

                                I/WE will employ the following technical staff for supervising the work and will see that one of 

them is always at site during working hours, personally checking all items of works and paint extra attention to such 

works as required special attention (e.g.) Re inforced concrete work.  

 

Name of members of technical staff proposed 

to be employed  
Qualification.  

 

 

 

 

 

 

 

                                 I / WE declare that I/WE agree to recover the salaries of the technical staff actually engaged on 

the work by the department, from the work bills, if I/We fail to employ technical staff as per the tender condition.  

 

TENDERERS/CONTRACTORõS CERTIFICATE. 
 

(1) I/WE hereby declare that I/ We have perused in detail and examined closely the Standard Specifications of 

Government of Tripura, all clauses of the preliminary specifications with all amendments and have either 

examined all the standards specifications or will examine all the standar d specifications for items for which 

I/We tender, before I/We submit such tender and agree to be bound and comply with all such 

specifications for this agreement.   

 

(2) I/WE certify that I/We have inspected the site of the work before quoting my Percentage excess or less on 

ECV, I /We have satisfied about the quality, availability and transport facilities for stones, sand and other 

materials.  

 

(3) I/WE am/are prepared to furnish detailed data in support of all my quoted rates, if and when called upon 

to do so without any reservations.  

 

(4) I/WE hereby declare that I/We will pay an additional security deposit in terms of conditions, the difference 

between 85% of ECV and my/ our tender amount, in case if my / our offer is less than ( -)15%. 

 

(5)  I/WE hereby declare that I/We will not claim any price escalation if the estimated cost for the work is less 

than Rs. 1.00 Crore &  time for completion is less than or equal to 24(twenty four ) months.  

 

(6)  a)  I/WE declare that I/WE will procure all the required construction materials (except stipulated materials) 

including earth and use for the work after approval of the Engineer -in-Charge.  The responsibility for 

arranging and obtaining the land for b orrowing or exploitation in any other way shall rest with me/us for the 

materials for construction, I/WE shall ensure smooth and un -interrupted supply of materials.  

 

b)  I/WE declare that the responsibility for arranging and obtaining the land for disposal of spoil/soil not useful 

for construction purposes shall rest with me/us.  

 

c)  I/WE declare that I/W E shall not claim any compensation or any payment for the land so arranged fo r 

disposal of soil and the land for borrow area.  My/our quoted percentage excess or less ECV., are inclusive 

of the land so arranged and I/We will hand over the land so arranged for disposal of soil to; the 

department after completion of work.  

 

d)  I/WE decla re that I/WE will not claim any extra amount towards any material used for the work other than 

the quoted works for respective schedule ôAõ items. 

 

(7)  I/WE declare that I/WE will execute the work as per the mile stone programme, and if I/WE fail to compl ete the 

work as per the mile stone programme I abide by the condition to recover liquidated damages as per the 

tender conditions.  

 

(8) I/WE declare that I/WE will abide for settlement of disputes as per the tender conditions.  
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DECLARATION OF THE TENDERER. 

 

1) I/WE have not been black listed in any department in Tripura due to any reasons.  

 

2) I/WE have not been demoted to the next lower category for not filing the tenders after buying the  tender 

schedules in a whole year and my/our registration has not been cance lled for a similar default in two 

consecutive years.  

 

3) I/WE agree to disqualify me/us for any wrong declaration in respect of the above and to summarily reject 

my/our tender.  

 

 

Address of the Tenderer :  

 

 

 

 

 

 

 

 

 

Phone No :                                                                                         Mobile No:   

  

 Fax No.:  

 CONTRACTOR. 

 

Note:   If the tender is made by an individual, it shall be signed with his full name and his address shall be given.  If it 

is made by a firm, it shall be signed with the co -partnership name by a member of the firm, who shall also 

sign his own name, and the name and address of each member of the firm shall be given, if the tender is 

made by a corporation it shall be signed by a du ly authorized officer who shall produce with his tender 

satisfactory evidence of his authorization.  Such tendering corporation may be required before the contract 

is executed, to furnish evidence of its corporate existence.    

 

 

 

 

 

 
                                          SIGNATURE OF THE CONTRACTOR 
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CONDITIONS OF CONTRACT 
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CONDITIONS OF CONTRACT 

A.  GENERAL 
1. Interpretation:  

1.1 In interpreting these Conditions of Contract, singular also means plural, male also means female, and vice -versa.  

Headings have no significance. Works have their normal meaning under the language of the contract unless 

specifically defined. T he Engineers -In-Charge will provide instructions clarifying queries about the conditions of 

Contract.  
 

1.2 The documents forming the Contract shall be interpreted in the following order of priority:  

1) Agreement  

2) Letter of Acceptance, notice  to proceed with the works  

3) Contractorõs Tender. 

4) Conditions of contract  

5) Specifications  

6) Drawings  

7) Bill of quantities . 

8) Any other document listed as forming part of the Contract.  

 

2. Engineer -In-Chargeõs Decisions: 

2.1 Except where otherwise specifically stated, the E ngineer -in-charge will decide the contractual matters between the 

Department and the Contractor in the role representing the Department.  

 

3. Delegation:  

3.1 The Engineer -In-Charge may delegate any of his duties and responsibili ties to other officers and may c ancel any 

delegation by an official order issued.  

 

4. Communications:  

4.1 Communications between parties, which are referred to in the conditions, are effective only when in writing. A notice 

shall be effective only when it is delivered (in terms of Indian Co ntract Act)  

 

5. Other Contractors:  

5.1 The Contractor shall cooperate and share the Site with other contractors, Public authorities, utilities, and the 

Department. The Contractor shall also provide facilities and services for th em as directed by the Engineer -In-charge.  

 

6. Personnel:  

6.1 The Contractor shall employ the required Key Personnel named in the Schedule of Key Personnel to carry out the 

functions stated in the Schedule or other personnel approved by the Eng ineer -In-Charge.  The Engineer -In-charge will 

approve any proposed replacement of Key Personnel only if their qualifications, abilities, and relevant experience are 

substantially equal to or better than those of the personnel listed in the Schedule.  

 

6.2 Failure to employ the required techni cal personnel by the contractor the following amounts will be recovered from the 

contractor over and above the provision made in part two of schedule -A from the contractors bills.  

 

6.3 The technical personnel should be on full time and available at sit e whenev er required by Engineer -In-Charge to take 

instructions.  

 

6.4 The names of the technical personnel to be employed by the contractor should be furnished in the statement 

enclosed separately.  

 

6.5 In case the contractor is already having more than one work on hand an d has undertaken more than one work at the 

same time, he should employ separate technical personnel on each work.  

 

6.6 If the contractor fails to employ technical personnel the work will be suspended or department will engage a 

technical personnel and recover the cost thereof from the contractor.  

 

6.7 If the Engineer -In-charge asks the Contractor to remove a person who is a member of Contractorõs staff or his work 

force stating the reasons the Contractor shall ensure that the person leaves the site forthwith and has no further 

connection with the work in the contract.  

 

7. Contractorõs Risks: 

7.1 All risks of loss of or damage to physical property and of personnel injury and death, which arise during and in 

consequ ence of the performance of the c ontract are the responsibi lity of the Contractor.  
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8. Insurance:  

8.1 The Contractor shall provide, in the joint names of the Department and the contractor, insurance cover from the Start 

Date to the end of the Defects Liability Period i.e., 12(twelve)  months  after completion for the foll owing events which 

are due to the Contractorõs risks. 

a)  Loss of or damage to the Works, Plant and Materials;  

b)  Loss of or damage to the Equipment;  

c)  Loss of or damage of property  in connection with the Contract; and  

d)  Personal injury or death of persons employed for construction.  

 

8.2 Policies and certificates of insurance shall be delivered by the Contractor to the Engineer -in-charge at the time of 

concluding Agreement.  All such insurance shall provide for compensation to be payable to rectify the loss or damage 

inc urred.  

 

i) The contractor shall furnish insurance policy inforce in accordance with proposal furnished in the Tender and 

approved by the Department for concluding the agreement.  

ii) The contractor shall also pay regularly the subsequent insurance premium and prod uce necessary receipt to 

the Engineer -in-Charge, well in advance.  

iii) In case of failure to act in the above said manner the department will pay the premium and the same will be 

recovered from the Contractors payments.  

 

8.3 Alterations to the terms of insurance sh all not be made without the approval of the Engineer -in-Charge.  

 

9. Site Inspections:  

9.1 The contractor should inspect the site and also proposed quarries of choice for materials source of water and quote 

his percentage including quarrying, conveyance and all other charges etc.  

 

9.2 The responsibility for arranging the land for borrow area rests with the Contractor and no separate payment will be 

made for procurement or otherwise.  The contractorõs quoted percentage will be inclusive of land cost. 

 

10. Contractor to Co nstruct the Works:  

10.1 The Contractor shall construct and Commission the Work in accordance with the specifications and Drawings.  

 

11. Diversion of streams / Drains.  

11.1 The contractor shall at all times carry out construction of cross drainage works in a manner creat ing least interference 

to the natural flow of water while consistent with the satisfactory execution of work.  A temporary diversion shall be 

formed by the contractor at his cost where necessary.  No extra payment shall be made for this work.  

 

11.2 No separate payment for bailing out sub -soils, water drainage or locked up rain water for diversion, shoring, 

foundations, bailing of pumping water either from excavation of soils from foundations or such other incidental will be 

paid.  The percentage to be quoted by the contractor are for the finished item of work in situ and including all the 

incidental charges.  The borrow pits are also to be de -watered by the contractor himself at his expense, if that should 

be found necessary.  

 

11.3 The work of diversion arrangements s hould be carefully planned and prepared by the contractor and forwarded to 

the Executive Engineer technically substantiating the proposals and approval of the Executive Engineer obtained for 

execution.  

 

11.4 The contractor has to arrange for bailing out water, protection to the work in progress and the portion of works already 

completed and safety measures for men and materials and all necessary arrangements to complete  the work.  

 

11.5 All the arrangements so required should be carried out and maintained at the cost of the contractor and no separate 

or additional pay ments is admissible.  

 

11.6 Coffer Dams.  

Necessary cofferdams  and ring bunds have to be constructed at the cost of contractor and same are to be removed 

after the completion of the work.  The contractor has to q uote his percentage keeping the above in view.  

 

12. Power Supply.  

12.1 The contractor shall make his own arrangements for obtaining p ower from the Electricity department  at his own cost.  

The contractor will pay the bills of Electricity Department for the cost of power consumed by him.  

 

12.2 The contractor shall satisfy all the conditions and rules required as per Indian Electricity Act 1910 and under Rule -45(I) of 

the Indian Electricity Rules, 1956 as amended from time to time and other pertinent rules.  

 

12.3 The power shall be used for bonafide Departmental work only.  
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13. Temporary Diversions (Works on roads)  

13.1 The contractor shall at all times carryout work on the roads in a manner cr eating least interference to the flow of traffic 

while consistent with the satisfactory execution of the same. For all works involving improvements to the existing roads, 

the contractor shall in accordance with the directions of the Engineer -In-charge prov ide and maintain during the 

execution of the work a passage for traffic, either along a part of the existing carriage way under improvement or 

along a temporary diversion constructed close to the roads.  

 

13.2 If in the opinion of the Engineer -in-Charge, it is n ot possible to pass the traffic on part width of the carriage -way for any 

reason, a temporary diversion close to the road shall be constructed as directed. It shall be paved with the materials 

such as hard moorum, gravel and stone, metal to the specified t hickne ss as directed by the Engineer -In-Charge.  In all 

cases, the alignment, gradients and surface type of the diversion including its junctions, sha ll be approved by the 

Engineer -In-charge before the highway is closed to traffic.  

 

13.3 The contractor shall ta ke all necessary measures for the safety of traffic during construction and provide erect and 

maintain such barricades, including signs, markings, flags lights and information and protection of traffic approaching 

or passing through the section of the high way under improvement.  Before taking up any construction, an agreed 

phased programme for the diversion of traffic on the highway shall be drawn up in consultation with the Engineer -In-

charge.  

 

13.4 The barricades erected on either side of the carriage way port ion of the carriage way closed to traffic, shall be of 

strong design to resist violation and painted with alternative black and white stripe. Warnings lights shall be mounted 

on the barricades at night and kept lit throughout from sunset to sunrise.  

 

14. Ramps: 

Ramps required during execution may be formed wherever necessary and same are to be removed after completion 

of the work.  No separate payment will be made for this purpose.  

 

15. Monsoon Damages:  

Damages due to rain or flood either in cutting or in banks sha ll have to be made good by the contractor till the work is 

handed over to the Department.  The responsibility of de -silting and making good the damages due to rain or flood 

rests with the contractor. No extra payment is payable for such operations and the contractor shall therefore, have to 

take all necessary precautions to protect the work done during the construction period.  

 

16. The works to be Completed by the Intended Completion Date:  

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in accordance 

with the programme submitted by the Contractor, as updated wit h the approval of the Engineer -In-Charge, and 

complete the work by the Intended C ompletion Date.  

 

17. Safety:  

17.1 The Contractor shall be responsible for the safety of all activities on the Site.  

 

18. Discoveries:  

18.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is the property of the 

Government.   The Contra ctor is to notify the Engineer -In-charge of such discover ies and carry out the Engineer -In-

Chargeõs instructions for dealing with them. 

 

19. Possession of the Site.  

19.1 The Department shall give possession of the site to the Contractor.  If possession of a part site is given, the Department 

will ensure that the part site so handed over is amenable to carryout the work at site by the Contractor.  

 

20. Access to the Site:  

20.1 The Contrac tor shall provide the Engineer -In-Charge and any per son authorized by the Engi neer -In-Charge, access to 

the site and to any place where work in connection with the Contract is being carried out or is intended to be carried 

out.  

 

21. Instructions:  

21.1 The Contractor shall carry out all instructions of the Engineer -In-charge and  comply with a ll the applicable local laws 

where the Site is located.  

 

22. Settlement of disputes:  

22.1 If any dispute or difference of any kind whatsoever arises between the department and the Contractor in connection 

with, or arising out of the Contract at stage, whether durin g the progress of the works or after their completion and 

whether before or after the termination, abandonment or breach of the Contract, it shall in the first place, be referred 

to and settled by the Engineer -in-charge  who shall, within a period of twent y days after being requested by the 
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Contractor to do so, give written notice of his decision to the Contractor. Upon receipt of the written notice o f the 

decision of the Engineer -In-Charge the Contractor shall promptly proceed without delay to comply with such notice of 

decision.  

 

22.2 If the Engineer -In-Charge fails to give notice of his decision in writing within a period of twenty days after being 

requested or if the Contractor is dissatisfied with the notice of the decisi on of the Engineer -In-Charge, the Con tractor 

may within fifteen days after receiving the notice of decision appeal to the concerned Superintending Engineer of 

Department who shall after affording opportunity of being heard shall give notice of his decision within a period of 

thirty days. Afte r Superintending Engineer has given written notice of his decision to the Contractor and no claim to 

arbitration, has been communicated to him by the Contractor within a period of fifteen days from receipt of such 

notice the said decision shall remain fina l and binding on both side.  If the Superintending Engineer fails to give notice 

of his decision, as aforesaid within a period of thirty days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any s uch case the contractor within thirty days after the expiration of 

the first named period of thirty days as the case may be, require that the matter or matters in dispute be referred to 

arbitration as detailed below: - 

 

SETTLEMENT OF CLAIMS:  

All disputes or difference arising of or relating to the Contract shall be referred for the adjudication as follows:  

  

a)  Claims up to a value of Rupees 50,000/ - 

- Superintending Engineer of another circle in the same department.  

b)  Claims above Rs.50,000/ -   

- Anot her Chief Engineer or Arbitrator appointed by the Chief Engineer of the same department.  

The arbitration shall be conducted in accordance with the provisions of Indian Arbitration and Conciliation Act 1996 or 

any statutory modification thereof.  

                         The arbitrator shall state his reasons in passing the award.  

 A reference for adjudication under this clauses shall be made by the contractor within 6(six) months  from the 

date of intimating the contractor of the preparation of final bill or his having accepted payment which ever is earlier. 

Only contracts executed in Tripura shall have jurisdiction for any suit arising out of this contract. More particularly no su it 

shall be instituted or entertained in any court outside the state arising out  of contract.  

 

B.    TIME FOR COMPLETION 

23. Program:  

23.1 The total period of completion is 6 (Six) months from the date of entering with agreement to proceed including rainy 

season. Keeping in view, the schedule for handing over of site, the work should be programmed such as to achieve 

the mile -stones as in òRate of progress statementó enclosed. 
 

23.2 The attention  of the tenderer is directed to the contract requirement at the time of beginning of the work, the rate of 

progress and the dates for the whole work and its several parts as per milestones.  The following rate of progress and 

proportionate value of work do ne from time to time as will be indicated by the Executive Engineerõs Certificate for the 

value of work done and completion of mile -stones will be required. Date of commencement of their programme will 

be the date for concluding agreement.  

 

23.3 After signing t he agreement, the contractor shall forthwith begin the work, shall regularly and continuously proceed 

with them.  

 

23.4 Rate of progress :  

i) Work programme of achieving the milestones   (Statement).  

ii) Site Schedule of program  of handing over Site to the Contractor. (Statement).  

 

23.5 The contractor shall commence the works on site within the period specified under condition after the receipt by him 

of a written order to this effect from the Executive/ Superintending Engineer and shall proceed with the same with due 

expedi tion and  

without delay, except as may be expressl y sanctioned or ordered by the E xecutive/ Superintending Engineer, or be 

wholly beyond the contractorõs control. 

 

23.6 Same in so far as the contractor may prescribe, the extent of portions of the site of which the contractor is to be given 

possession  from time to time and the order in which such portions shall be made available to him and, Subject to any 

requirement in the contract as to the order in which the works shall be executed, the Superintending Enginee r will, with 

the Executive Engineerõs written order to commence the works, give to the contractor possession of so much of the site 

as may be required to enable the contractor to commence proceed with the execution of the works in accordance 

with the progr amme if any, and otherwise in accordance with such reasonable proposals of the contractor as he shall 

by written notice to the Superintending Engineer, make and will from time to time as the works proceed, give to the 

contractor possession of such further portions of the site as may be required to enable the contractor to proceed with 

the execution of the works with due dispatch in accordance with the said programme or proposals as the case 

maybe ; if the contractor suffers delay or incurs cost from failure  on the part of the Superintending Engineer to give 

possession in accordance with the terms of this clause, the Superintending Engineer shall grant an extension of time for 

the completion of works.  
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23.7 The contractor shall bear all costs and charges for speci al or temporary way leases required by him in connection with 

access to the site. The contractor shall also provide at his own cost any additional accommodation outside the site 

required by him for the purposes of the work.  

 

23.8 Subject to any requirement in t he contract as to completion of any section of the works before completion of the 

whole of the works shall be completed in accordance with provisions of clauses in the Schedule within the time stated 

in the contract calculated from the last day of the peri od named in the statement to the tender as that within which 

the works are to be commenced or such extended time as may be allowed.  

 

23.9 Delays and extension of time:  

No claim for compensation on account of delays or hindrances to the work from any cause whate ver shall lie, except 

as hereafter defined.  Reasonable extension of time will be allowed by the Executive Engineer or by the office 

competent to sanction the extension, for unavoidable delays, such as may result from causes, which in the opinion of 

the Executive Engineer, are undoubtedly beyond the control of the contractor.  The Executive Engineer shall assess the 

period of delay or hindrance caused by any written instructions issued by him, at twenty five per cent in excess or the 

actual working period s o lost.  
 

In the event of the Executive Engineer failing to issue necessary instructions and thereby causing delay and hindrance 

to the contractor, the latter shall have the right to claim an assessment of such delay by the Superintending Engineer 

of the Ci rcle whose decision will be final and binding.  The contractor shall lodge in writing with the Superintending 

Engineer a statement of claim for any delay or hindrance referred to above, within fourteen days from its 

commencement, otherwise no extension of time will be allowed.  
 

Whenever authorized alterations or additions made during the progress of the work are of such a nature in the opinion 

of the Executive Engineer as to justify an extension of time in consequence thereof, such extension will be granted  in 

writing by the Executive Engineer or other competent authority when ordering such alterations or additions.  
 

24. Construction Programme:  

24.1 The Contractor shall furnish within 1(one ) month of the order of the work a programme showing the sequence in which 

he proposed to carry out the work, monthly progress expected to be achieved, also indicating date of procurement 

of materials plant and machinery. The schedule should be such that it is practicable to achieve completion of the 

whole work within the time limit  fixed and in keeping with the Mile stone programme specified and shall obtai n the 

approval of the Engineer -In-Charge.  Further rate of the progress as in the program shall be kept up to date.  In case it 

is subsequently found  necessary to alter this program, the contractor shall submit sufficiently in advance the revised 

program incorporating necessary modifications and get the same appr oved by the Engineer -In-Charge.  No revised 

program shall be operative  with out approval of  Engineer -In-Charge.  
 

24.2 The Superintending Engineer shall have all times the right, without any way violating this contract, or forming grounds 

for any claim, to alter the order of progress of the works or any part thereof and the contractor shall after rece iving 

such directions proceed in the order directed.  The contractor shall also report the progress to the Superintending 

Engineer within 7 days of the Executive Engineerõs direction to alter the order of progress of works. 
 

24.3 The Contractor shall give writt en notice to the Engineer -In-Charge whenever planning or progress of the works is likely 

to be delayed or disrupted unless any further drawings or order including a direction, instruction or appr oval is issued 

by the Engineer -In-Charge within a reasonable time.  The notice shall include details of the drawing or order required 

and of why and by when it is required and of any delay or disruption likely to be suffered if it is late.  
 

25. Speed of Work:  

25.1 The Contractor shall at all times maintain the progress of wo rk to conform to the latest operative progress sch edule 

approved by the Engineer -In-Charge. The contractor should furnish progress report indicating the programme and 

progress once in a month.  The Engineer -In-Charge may at any time in writing direct the c ontractor to slow down any 

part or whole of the work for any reason (which shall not be questioned) whatsoever, and the contractor shall comply 

with such orders of t he Engineer -In-Charge. The compliance of such orders shall not entitle the contractor to an y claim 

of compensation .  Such orders of the Engineer -In-Charge for slowing down the work will however be duly taken into 

account while granting extension of time if asked by the contractor for which no extra payment will be entertained.  
 

25.2 Delays in Commencement or progress or neglect of work and forfeiture of earnest money, Security deposit and 

withheld amounts:  
 

If, at any time, the Engineer -In-Charge shall be of the opinion that the Contractor is delaying Commencement of the 

work or violating any o f the provisions of the Contractor is neglecting or delaying the progress of the work as defined 

by the tabular statement. òRate of progressó in the Articles of Agreementó, he shall so advise the Contractors in writing 

and at the same time demand complianc e in accordance with conditions of Tender notice.  If the Contractor 

neglects to comply with such demand within seven days after receipt of such notice, it shall then or at any time there 

aft er, be lawful for the Engineer -In-Charge to take suitable action in accordance with Clause of contract.  
 

26. Suspension of works by the Contractor:  

26.1 If the Contractor shall suspend the works, or sublet the work without sanction of the Enginee r-In-Charge, or in the 

opinion of the Engineer -In-Charge shall neglect or fail to pr oceed with due diligence in the performance of his part of 

the Contract as laid down in the Schedule rate of progress, or if he shall continue to default or repeat such default in 
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the respects mentioned in relevant  clause of contract , Engineer -In-Charge s hall take action in accordance with 

Clause(s).   
 

26.2 If the Contractor stops work for 28 days and the Stoppage has not b een authorized by the Engineer -In-Charge the 

Contract will be terminated under relevant Clause .   

 

26.3 If the Contractor has delayed the comple tion of works, the Contract will be terminate  as per clause applicable to the 

contract.  

 

27. Extension of the Intended Completion Date:  

27.1 The Engineer -In-Charge shall extend or recommend for extension, in accordance with the Government orders inforce , 

the Intended Completion Date if a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date.  
 

27.2 The Engineer -In-Charge shall decide whether and by how much to extend the Intended Completion Date within 21 

days of the Contractor asking the Engineer for a decision upon the effect of a Variation and submitting full supporting 

information.  If the Contractor has failed to give early warning of a delay or has failed to cooperate in dealing with a 

delay, the delay  by this failure shall not be considered in assessing the new Intended Completion Date.  

 

28. Delays Ordered by the Engineer -In-Charge:  

28.1 The Engineer -In-Charge may instruct the Contractor to delay the start or progress of any activity within the Work.  
 

29. Early Warning:  

29.1 The cont ractor is to warn the Engineer -In-Charge at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the Execution of Works.  

 

29.2 The Contractor sha ll cooperate with the Engineer -In-Charge in making and  considering proposals for how the effect of 

such an event or circumstance can be avoided or reduced by anyone involved in the work and in carrying out any 

resulting instruction of th e Engineer -In-Charge.  

 

 
 

C.  QUALITY CONTROL 
 

30. Identifying Defects:  

30.1 The Engineer -In-Charge shall check the Contractorõs work and notify the Contractor of any Defects that are found.  

Such checking shall not affect the Contractorõs responsibilities.  The Engineer-In-Charge may instruct the Contractor to 

verify the Defect and to  uncover and test any work that the Engineer considers may be a Defect.  
 

31. Tests: 

31.1 If the Engineer -In-Charge instructs the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the Contractor shall pay for the test and any samples.  
 

32. Correction of Defects:  

32.1 The Engineer -In-Charge shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins on Completion.  The defects liability period shall be extended for as long as defects remain to be 

corrected by the Contractor.  

 

32.2 Every time notice of a Defect is given, the Contractor shall correct the notified defect within the length of time 

specified by th e Engineer -In-Chargeõs notice. 
 

33. Uncorrected Defects:  

33.1 If the cont ractor has not corrected the defect within the time specified in the Engineer -In-Chargeõs notice, the 

Engineer -In-Charge will assess the cost of having the defect corrected and the contractor will pay this amount.  
 

33.2 The Engineer -In-Charge may also introduce  check lists which shall be kept in Bound registers by the construction 

supervision staff.  The contractor may be required to fill up these lists in the first instance and shall be subsequently 

checked by the Construction / Quality Control E ngineers.  
 

34. Qual ity Control:  

In addition to the normal inspection by the regular staff in charge of the Construction of work, the work will also be 

inspected by the Executive Engineer /Superintending Engineer  or by  Vigilance Cell Unit and any other authorized 

external A gency if any sub -standard work or excess payments are noticed with reference to measurement books etc., 

during inspection, action will be taken based on their observations and these will be ef fected by the Engineer -In-

Charge of the execution of the work.  

 

For all works costing more than Rs.1.00 Crore the Contractor shall submit quality plan and also show proof of owning 

quality lab or tie -up with an established quality lab.  
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D.   COST CONTROL 
35. Bill of Quantities:  

35.1 The Bill Quantities shall contain items for the construction work to be done by the Contractor.  

 

35.2 The Contractor is paid for the quantity of the work done at the estimate rate in the Bill of Quantities for each item plus 

or minus Tender percentage.  
 

36. Changes  in the Quantities:  

36.1 The contractor is bound to execute all supplemental works that are found essential, incidental and inevitable during 

execution of main work.  
 

36.2 The payment of rates for such supplemental items of work will be regulated as under;   

Supplem ental items directly deducible from similar items in the original agreement.  
 

36.2.1 The rates shall be derived by adding to or subtracting from the agreement rate of such similar item the cost of the 

difference in the quantity of materials labour between the new  items and similar items in the agreement worked out 

with reference to the Tripura Schedule of Rates or any other rate (s) adopted in the sanctioned estimate with which 

the tenders are accepted plus or minus over all tender percentage.  
 

36.2.2 (a)  Similar items but the rates of which cannot be directly deduced from the original agreement.  

(b)  Purely new items, which  do not correspond to any item in the agreement.  
 

36.2.3 The rates of all such items shall be Estimated Rates plus or minus overall Tender premium.  
 

37. Extra Items:  

37.1 Extra items of work shall not vitiate the contract.  The contractor shall be bound to execute extra items of wo rk as 

directed by the Engineer -In-Charge.  The rates for extra items shall be worked out by the Executive Engineer as per the 

conditions o f the Contract and the same are binding on the Contractor.  
 

37.2 The contractor shall before the 15 th day of each month, submit in writing to the Executive Engineer a statement of 

extra items if any that they have executed during the preceding month failing whi ch the contractor shall not be 

entitled to claim any.  
 

37.3 Entrustment of additional items:  

37.3.1 Where ever additional items not contingent on the main work and outside the scope of original agreement are to be 

entrusted to the original contractor dispensing with tenders and if the value of such items exceeds the limits up to 

which the officer is empowered to entrust works initially to contractor without calling for tenders, approval of next 

higher authority shall be obtained.  Entrustment of such items on nominatio n shall be at rates not exceeding the 

estimated rates.  

 

37.3.2 Entrustment of the additional items contingent on the main work will be authorized by the officers up to the monetary 

limits up to which they themselves are competent to accept items in the original a greement so long as the total 

amounts up to which they are competent to accept in an original agreement rates for such items shall be worked out 

in accordance with the procedure (I) For all items of work in excess of the quantities shown in the Bill of Qua ntities of 

the Tenders, the rate payable for such items shall be estimate rates for the items (+) or ( -) over all tender percentage 

accepted by the competent authority.  
 

37.3.3 Entrustment of either the additional or the supplemental  items shall be subject to the provisions of  the agreement 

entered into by a Competent Authority after the tender is accepted. The Chief Engineer being the authority next 

higher to the Superintending Engineer, who entered into the agreement approves the ra te for the items / variation in 

quantity in the current agreement.  The items shall not be ordered by an officer on his own responsibility if the revised 

estimate or deviation statement providing for the same requires the sanction of higher authority.  
 

Note:  It may be noted that the term Estimate Rate used above means the rate in the sanctioned estimate with which the 

tenders are accepted, or if no such rates is available in the estimate, the rate derived will be with reference to the 

Standard Schedule of R ates adopted in the sanctioned estimate with which tenders are accepted.  
 

38. Payment Certificates:  

38.1 The Contracto r shall submit to the Engineer -In-Charge monthly statements of the estimated value of the work 

completed less the cumulative amount certified previ ously. 
 

38.2 The Engineer -In-Charge shall check the Contractorõs monthly statement within 14 days. 
 

38.3 The value of work executed shall  be determined by the Engineer -In-Charge.  
 

38.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of Quantities completed.  
 

38.5 The Engineer -In-charge may exclude any item certified in a previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later information.  
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39. Payments:  

39.1 Payment for the  work done by the contractor will be made for the finished work based on the measurements 

recorded in measurement books by any officer of the department not lower in rank than a Junior Engineer and check 

measured by any officer not lower in rank than an  Assistant Engineer. The measurement shall be recorded at various 

stages of the work done and  after work is completed.  The contractor shall be present at the time of recording of each 

set of measurement and their check measurement and accept them then and  there so as to avoid disputes at a later 

stage.  If the contractor is not available at the work spot at the time of recording measurements or check 

measurements the particulars of measurements shall be signed by the authorized agent of contractor based on  which 

the contractor shall accept the set of measurements without any further dispute.  If for any reason the contractorõs 

authorized agent is also not available at site when the department decides to suspend the work recording of 

measurements in the abse nce of the contractor or his authorized representative the department shall not entertain 

any claim from the contractor for any loss incurred by him on this account.  The Contractor shall however note that the 

Department cannot indefinitely wait for record ing the measurement due to the absence of the Contractor and his 

authorized agent and check measure them even in the absence of the contractor.  
 

39.2 The actual volume of stone and jhama brick aggregates shall be computed after deducting the percentages of void  

as specified in the respective specifications to be followed for the work, from the volume computed by stack 

measurements.  
 

39.3 Payments and Certificates:  

39.3.1 Payments shall be adjusted for recovery of advance payments, liquidated damages in terms of tender condi tions and 

security deposit for the due fulfillment of the contract.  Payment will be made to the Contractor under the certificate 

to be issued at reasonably freq uent intervals by the Engineer -In-Charge, and intermediate payment will be the sum 

equal to 90 % of the value of work done as so certified and balance of 10 % will be withheld and retained as security 

for the due fulfillment of the contract under the certificat e to be issued by the Engineer -In-Charge.  On completion of 

the entire works the contracto r will receive the final payment of all the moneys due or payable to him under or by 

virtue of the contract except earnest money deposit retained as security and a sum equal to 4.00 % of the total value 

of the work done.  The amount withheld from the final  bill will be retained under deposits and paid to the contractor 

together with the earnest money deposit retained as security after a period of 12(twelve)  months   as all defects shall 

have been made good according to the true intent and meaning there of.  
 

39.3.2 In case of over payments or wrong payment if any made to the contractor due to wrong interpretation of the 

provisions of the contract, Contract conditions etc., such unauthorized payment will be deducted in the subsequent 

bills or final bill for the work or from the bills under any other contracts with the Government or at any time there after 

from the deposits available with the Government.  
 

39.3.3 Any recovery or recoveries advised by the Government Department either state or central, due to non -fulfillment of 

any contract entered into with them by the contractor shall be recovered from any bill or deposits of the contractor.  
 

39.3.4 No claim shall be entertained, if the same is not represen ted in writing to the Engineer -In-Charge within 15 days of its 

occurrence.  
 

39.3.5 The contractor is not eligible for any compensation for inevitable delay in handing over the site or for any other reason.  

In such case, suitable extensions of time will be granted after considering the merits of the case.  
 

39.4 Intermediate Payments:  

39.4.1 For interme diate Stage of work, only part r ates as fixed by the Engineer -In-Charge will be paid.  
 

39.4.2 Part rates shall be worked out for the work done portion based on the actual operations involved keeping in view the 

value of the balance work to be done, to avoid unint ended benefit to the Contractor in initial Stage.  
 

39.4.3 Full rate shall be paid when the work is completed to the full profile as noted in the drawings.  
 

39.4.4 For earthwork in cutting, 10% of the quantity will be with -held for intermediate payments and the same will  be released 

after completing the work to the profiles as per drawings and disposal of the spoil material at the specified places and 

handing over the balance useful stone.  F or this purpose a length of 50 M trs or as specified in the agreement, will be 

tak en as a Unit.  
 

39.4.5 For earthwork , embankment formation work, 10% of the quantity will be withheld for intermediate payments and the 

same will be released after completing the bund to the profiles as per drawings including trimming of side slopes and 

all other works contingent to the bund pr ofile.  For this purpose, 50 M trs (or as specified in the agreement) of length will 

be taken as a Unit.  
 

39.4.6 For the structure works either with masonry or concrete where the height of structure is more than three meters, the 

quantities executed in the lower level will be withheld at the rate of one percent for every three meters height, if the 

balance height of the structure work is more than three meters in being over the executed level and the same will be 

released only after the entire work is completed as certified by the Engineer -In-Charge.  
 

39.4.7 For C.D. works and for lining works, spread over more than 2 Km. In  length 5 percent of the concrete and Masonry 

quantities will be with held and the same will be released after completion of all C.D. works and lining for the entire 

length certified by the Engineer -In-Charge.  
 



Standard Single Bid Document for R.D. Agartala Division                  Page - 34 -  

CONTRACTOR                                                                                                  EXECUTIVE ENGINEER  

39.4.8 Where payment is intended for aggregates by B ill of Quantities item based on stack measurements, 10% of the 

quantity measured will be withheld.  No payment or advance will be made for unfixed  materials when the rates are for 

finished work in site.  
 

40. Interest on Money due to the Contractor:  

40.1 No omission  by  the Executive Engineer or the Sub -Divisional officer to pay the amount due upon certificates shall 

vitiate or make void the contract, nor shall the contractor be entitled to interest upon any guarantee fund or 

payments in arrear, nor upon any balance  which may, on the final settlement of his accounts, found to be due to 

him.  
 

41. Certificate of Completion of works:  

41.1 Certificate of Completion of works:  

41.1.1 When the whole of the work has been completed and has satisfactory passed any final test that may be prescr ibed 

by the Contract, the Contractor may give a notice to that effect to the Engineer -In-Charge accompanied by an 

undertaking to carryout any rectification work during the period of maintenance, such notice and undertaking shall 

be in writing and shall be deemed to be request by t he Contractor for the Engineer -In-Charge to issue a Certificate of 

completion in respe ct of the Works.  The Engineer -In-Charge shall, within twenty one days of the date of delivery of 

such notice either issue to the Contractor, a certificate of completion stating the date on which, in his opinion, the 

works were completed in accordance with the Contract or give instructions in writing to the Contractor specifying all 

the Works which, in the Engineer -In-Charge'õ opinion, required to be done by the Contractor before the issue of such 

Certificate. The Engineer -In-Charge shall also notify the Contractor of any defects in the Works affecting completion 

that may appear after such instructions and before completion of the Works specified t here in.  The Contractor shall 

be entitled to receive such Certificate of the Completion within twenty one days of completion to the satisfaction of 

the Engineer -In-Charge of the Works so specified and making good of any defects so notified.  
 

41.1.2 Similarly, the Contracto r may request and the Engineer -In-Charge shall issue a Certificate of Completion in respect of:  
 

a)  Any section of the Permanent works in respect of which a separate time for completion is provided in the 

Contract, and  

b)  Any substantial part of the P ermanent Works which has been both completed to th e satisfaction of the 

Engineer -In-Charge and occupied or used by the Department.  
 

41.1.3 If any part of the Permanent Works shall have been completed and shall have satisfactorily passed any final test that 

may be  prescribed by the Contract, the Engineer -in-Charge may issue such certificate, and the Contractor shall be 

deemed to have undertaken to complete any outstanding work in that part of the Works during the period of 

Maintenance.  
 

42. Taxes included in the Tender : 

                 The percentage/ rate quoted by the contractor shall be dee med to be inclusive of the GST  and other levies, 

duties, royalties, cess , toll taxes of Central and State Governments, local bodies and authorities that the contractor will 

have to pay for the performance of this contract. The employer will perform such duties in regard to the deduction of 

such taxes at source as per applicabl e law.  

   
 

In additio n to deduction of Income Tax/GST  & other such levies, duties, royalties, cess, toll tax at source, Tripura 

sales tax shall also be  deducted  at source from the bills of the contractor(s) at the rates as notified by the 

Government, from time to time.  

 

               Compulsory deduction for all works ð 1(one)% cess on the gross payable amount of running/ final bill as per 

òBuilding and other construction workers welfare Cess Act, 1996 ó. 

 
 

42.1 Any Central or State sal es and other taxes including GST  on completed items of works of this contract as may be levied 

and paid by the contractor shall be reimbursed by the department to the contractor on proof  of payment to the 

extent indicated in Part -II of Schedule -A. 

 

43.         Schedule of payment:  

a.  For work costing upto Rs. 1.00 Lakhs -----First & Final bill.   
           

b.  For work costing Rs. 1.00 Lakhs to Rs. 10.00 Lakhs  ð Running Account payment bill shall not be le ss than Rs. 1.00 

Lakh per Bill. 
 

c.  For work  costing Rs. 10.00 Lakhs to Rs.1.00 crore ð Running Account payment bill shall not be less than Rs. 2 lakhs  

per Bill. 
 

d.  For costing Rs. 1 crore to 3 crore ð Running Acco unt payment bill shall not be less than Rs. 20 lakhs . 
 

e.  For work costing above Rs. 3 crore ð Running Account payment bill shall not be less than Rs. 50 lakhs. 
 

44. Price Adjustment: (Not applicable for works for which estimated cost put to tender  is less than Rs. 1.00 Crore & 
stipulated time for completion is less than or equal to twenty -four months.)  

44.1 Price adjustment shall be granted where administered prices are enforced and that too for works estimated at more 

than Rs.1.00 Crore and having comp letion period of more than 24 (twenty four)  months.  This should be applicable 
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within the original contract period or extended period owing to departmental delays.  This will not apply to cases 

attributed to contractors fault.    
 

a)  The cost of materials and electrical energy supplied by the Department if any at fixed prices shall be excluded 

from the scope of price adjustment.  

b)  The price adjustment shall apply for the work done from the Start date to end of the intended completion 

date or exte nsions granted by  the Engineer -In-Charge and shall not apply to the work carried out beyond the 

stipulated time for reasons attributable to the contractor.  
 

If the prices of material (not being materials supplied or services rendered at fixed prices by the department) and / 

or wages of labour required for execution of work increases, the contractor shall be compensated for such increases, as 

per provisions detailed below, and the amount of the contract shall accordingly be varied, subject to the condition that 

compensation for escalation in prices shall be available only for the works done within the stipulated period of completion 

as per contract and for works done beyond the stipulated period of completion as per contract the compensation for 

escalation in prices should be  restricted to the escalation occurred up to the stipulated date of completion and also the 

compensation for escalation in prices shall be available for works for which the stipulated period of completion is more 

than 24(Twenty four) months. No compensatio n for escalation will be allowed for works where stipulated time for 

completion is 24 (Twenty four) months or less even if the completion of works is extended beyond stipulated date of 

completion for any reason.  
 

Such compensation for escalation in the pr ices of materials and labour, when due, shall be worked out -based on 

the following provisions  
 

(1) The base date for working out such escalation shall be the last date on which tenders were stipulated to be received.  
 

       (2) The cost of work in which escalation will be payable shall be reckoned as 85% of the cost of work as per the bills running 

or final and from this amount, value of materials supplied under clause 97 of this contract or services rendered at fixed 

charges if any for this contract, and  proposed to be recovered in the particular bill, shall be deducted before the amount 

of compensation for escalation is worked out. In the case of materials, brought to site for which any secured advance is 

included in the bill, the full value of such mate rials as assessed by the Engineer - In ð Charge (and not the reduced amount 

for which secured advance has been paid) shall be included in the cost of work done for operation of this clause. Similarly, 

when such materials are incorporated in the work and th e secured advance is deducted from the bill the full -assessed 

value of the materials originally considered for operation of this clause should be deducted from cost of the works shown in 

the bill running or final. Further, the cost of works shall not inclu de any work for which payment is made under clause 36 or 

clause 37 prevailing market rates.  
 

(3) Components of materials, labour, POL etc. shall be pre -determined for every work and incorporated in the conditions 

of contract attached to the tender papers an d the decision of the Engineer -In-Charge in working out such percentages 

shall be binding on the contractor.  
 

       (4) The compensation for escalation for materials, labour and POL shall be worked out as per the formula given below:  

                 i) 

Vm  = W         x         X        x       Ml - Mlo  

                       100                   Mlo  

Vm  = Variation in material cost i.e. increase or decrease in the amount in the  

rupees to be paid or recovered.  

W = Cost of work done worked out as indicated in sub para 2 above.  

X = Component of materials expressed as percent of the total value of work.  
 

MI & MIo  = All India whole Sale Price Index for all commodities for the period under   

reckoning as published by t he Economic Advisor to Government of India, 

Ministry of Industry and Commerce, for period under consideration and that 

valid at the time of r eceipt of tenders, respectively.  

                 ii) 

Vl = W        x         Y            x   L I  ð L Io 

                      100                   L Io 

Vl = Variation in Labour cost i.e. increase or decrease in the amount in the    

rupees to be paid or recovered.  

W = Value of work done worked out as indicated in sub para 2 above  

Y  = Component of labour  expressed as percent of the total value of work.  

 

L I  ð L Io   = Consumer Pric e Index for industrial labour ( all India) declared by labour 

Bureau Government of India as applicable for the period under 

consideration, and that valid at the  time of receip t of tender respectively.  

                        iii) 

VF = W        x         Z            x   F I  ð F Io  

                      100                   F Io 

VF = Variation of cost of fuel, oil and Lubricant, increase or decrease in rupees 

to  be  paid or recovered.  

W = Value of work done, worked out, as indicated in sub Para 2 above.  

Z = Component of POL expressed as percent of the total value of work as 

indicated under the special conditions of contract.  
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F I  ð F Io   = Average index number of wholesale price for group (fuel, power, light     

and lubricants) ð as published weekly by the Economic Advisor to 

Government of India, Ministry of Industry for the period under reckoning, 

and that valid at the time of receipt of tenders, respectively,  
 

5) The following principles shall be followed while working out the indices mentioned in sub Para 4 above: - 
 

a) The index relevant for any month will be th e arithmetical average of the indices relevant to the three calendar 

months preceding the month in question.  

b) The base index will be the one relating to the month in which the tender was stipulated to be received.  

c) The compensation for escalation shall be worked at quarterly intervals and shall be with respect to the cost of work 

done during the pre vious three months. The first such payment will be made at the end of three months after the 

months (excluding) in which the tender was accepted and their after at three months intervals.  
 

6)   In the event of the price of materials and/or wages of labour required for execution of the work decrease(s), there shall be 

downward adjustment of the cost of the work so that such price of materials and/or wages of labour shall be deductable 

from the cost of work under this contract and this regard the formula here in b efore stated under the clause 44   shall 

mutatis apply provided that:  

i) No such adjustment for the decrease in the price of materials and /or wages of labour aforementioned would 

be made in case of contract in which the stipulated period of completion of  the work is less than 24(twenty 

four ) months.  

ii) The Engineer -In-Charge shall otherwise be entitled to lay down the principles on which the provisions of this 

sub-clause shall be implemented from time to time and the decision of the Engineer in charge in thi s behalf 

shall be the final and binding.  

7) The components of materials, labour & POL as indi cated in para -3 of sub -clause 44  have predetermined as below: - 

                          A) For buildings work                                               B) For road & Bridge works  

a)  Material  =   75 Percent.  a)  Material  =   65 Percent.  

b)  Labour  =   25 Percent.  b)  Labour  =   25 Percent.  

c)  POL   =     0 Percent . c)  POL   =   10 Percent . 

 Total  = 100 Percent   Total  = 100 Percent  

 

45 Retention:  

45.1 The department shall retain from each payment due to the contractor @ the rate of 10.00 % of bill amount until 

completion of the whole of the Works.  
 

45.2 On completion of the whole of the Works  half the total amount retained is re -paid to the Contractor and half when the 

Defects Liability Peri od has passed and the Engineer -In-Charge has certified that all the Defects notified by the Engineer -

In-Charge to the Contractor before the end of this per iod have been corrected.  
 

45.3 On completion of the whole works, the Contractor may substitute retention money with an òon demandó Bank 

Guarantee.  
 

46 Liquidated Damages:  

46.1 If for any reason, which does not entitle the contractor to an extension of time , the rate of  progress of works, or any 

section is at any time, in the opinion of the Superintending Engineer too slow to ensure completion by the prescribed time 

or extended time for completion Superintending Engineer shall so notify the contractor in writing and the contractor shall 

there upon take such steps as are necessary and the Superintending Engineer may approve to expedite progress so as to 

complete the works or such section by the prescribed time or extended time. The contractor shall not be entitled to any 

additional payment for taking such steps.  If as a result of any notice given by the Superintending Engineer under this 

clause the contractor shall seek the Superintending Engineers permission to do any work at night or on Sundays, if locally 

recognized as days or rest, or their locally recognized equivalent, such permission shall not be unreasonably refused.  
 

46.2 If the contractor fails to complete whole of the works or any part thereof or section of the works within the stipulated 

periods of individual mile st ones (including any bonafide extensions allowed by the competent authority without levying 

liquidated damages), the Superintending Engineer may without prejudice to any other method of recovery will deduct 

one tenth of one percent of contract value per wee k or part of the week for the period of delays subject to a maximum 

of 10% of the contract value as a penalty from any monies in his hands due or which may become due to the contractor. 

The payment or deductions of such damages shall not relieve the contra ctor from his obligation to complete the works, 

or from any other of his obligations and liabilities under the contract.  
 

46.3 The liquidated damages for the whole of the work are  

                            (PERIOD)                                                               ( RECOVERY RATE) 

For milestone 1 : -  1/8 th*  of the contract value of 

work in 1/4 th  of the Stipulated time for completion.  

1/10 th  of 1.00 % of contract value of work Per week subject 

to maximum 10% of 1/8 th contract value of work.  

For milestone 2 : -  3/8 th*  of the contract value of 

work in ½ of the Stipulated time for completion.  

**1/10 th  of 1.00 % of contract value of work Per week subject 

to maximum 10% of 2/8 th contract value of work.  

For milestone 3 : -  Full contract value of w ork in 

Stipulated date of completion.  

**1/10 th  of 1.00 % of contract value of work Per week subject 

to maximum 10% of 5/8 th contract value of work.  
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*To be decided on the measured value of work.  

The maximum amount of liquidated damages for the whole of the works is ten percent of final contract price.  

**  Note: - Days to be reckoned from the next day of achieving previous milestone.  

47 **Incentives (Optional Clause):  An incentive to the maximum amount at the rate of ¼ % of the contract value per week of 

early  completion as per mile stone achieved will be paid to the contractor. In no case the total respective value of the 

incentive should exceed 2% of the total value of works as per milestone.  

 

48 Mobilization Advance  

48.1  No mobilization advance will be made  from the Executive Engineer.  

49 Securities:  

49.1 The Earnest Money Deposit and Additional Security (only for tenders with quoted rate less than the 15.00% of the 

estimated cost of work put to bid) shall be provided to the Department not later than the date speci fied in the Letter of 

Acceptance and shall be issued in an amount and form and by a bank acceptable to the Department. The Earnest 

Money shall be valid until a date 28 days from the date of expiry of Defects Liability Period and the additional security 

shall be valid until a date 28 days from the date of issue of the certificate of completion.  

 

50 Cost of Repairs:  

50.1 Loss or damage to the Works or materials to the Works between the Start Date and the end of the Defects Correction 

Periods shall be remedied by the Contractor at the Contractorõs cost if the loss or damage arises from the Contractorõs 

acts or omissions.  

 

E.    FINISHING THE CONTRACT 

51 Completion:  

51.1 The Contrac tor shall request the Engineer -In-Charge to issue a Certificate of completion of the Work s and the Engineer -In-

Charge will do so upon deciding that the work is completed.  

 

52 Taking Over:  

52.1 The Department shall takes over the Site and the Works wit hin seven days of the Engineer -In-Charge issuing a certificate 

of Completion.  

 

53 Final Account:  

                             53.1  The Contracto r shall supply to the Engineer -In-Charge a detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the Defects L iability Period.  The Engineer -In-Charge shall issue 

a  Defects Liability Certificate and certify any final payment that is due to the Contractor within  56 days of receiving the 

Contractorõs account if it is correct and complete.  If it is not, the Engineer -In-Charge shall issue within 56 days a 

schedule that states the scope of the corrections or additions that are necessary.  If the final Account is still 

unsatisfactory after it has been resubmitted, the Engineer -In-Charge shall decide on the amount payable to the 

Contractor and issue a payment certificate wi th in 56 days of receiving the Contractorõs revised account. 

 

54 Termination:  

54.1 The Department may terminate the Contract if the contractor causes a fundamental breach of the Contract.  

 

54.2 Fundamental breaches of Contract include, but shall not be limited to the f ollowing.  

a)  The Contractor stops work for 28 days when no stoppage of work is shown on the current program and the 

stoppage has not b een authorized by the Engineer -In-Charge.  

b)  The Contractor is made  bankrupt or goes into liquidation other than for a reconstruction or amalgamation.  

c)  The Engineer -In-Charge gives Notice that failure to correct a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonab le period of t ime determined by the Engineer -In-Charge;   

and  

d)  The Contractor does not maintain a security which is required and  

e)  The Contractor has delayed the completion of works by the number of days for which the maximum amount of 

liquidated damages can be paid as defined.  

f) If the contractor, in the judgment of the Department has engaged in corrupt or fraudulent practices in competing 

for or in the executing the contract.  

 

For the purpose of this paragraph: òcorrupt practiceó means the offering, giving, receiving or soliciting of any thing of 

value to influence the action of a public official in the procurement process or in contract execution.  òFraudulent 

practiceó means a misrepresentation of facts in order to influence a procurement process or the execution of a contract 

to the detriment o the Government and includes collusive practice among Tenderers (prior to or after Tender submission) 

designed to establish Tender prices at artificial non -competitive levels and to deprive the Government of the benefit s of 

free and open competition.  

 

54.3 Notwithstanding the above, the Department may terminate the contract for convenience.  
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54.4  If the Contract is terminated, the Contractor shall stop work immediately, make the Site  safe  and secured leave the Site 

as soon as reasonably possible.  

 

54.5  When the contractor has made himself liable for action under any of the cases aforesaid under clause 54.2 the Engineer -

In-Charge on behalf of the Governor  of Tripura shall have powers --- 

 

(a)  To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor 

under the hand of the Engineer -in-Charge shall be conclusive evidence). Upon such determination or rescission the full 

security deposi t recoverable under the contract shall be liable to be forfeited and shall be absolutely at the disposal of 

the Government. If any portion of the Security Deposit has not been paid or received it would be called for and 

forfeited.  

(b)  To employ labour paid by the Department and to supply materials to carry out the work or any part of the work 

debiting the contractor with the cost of the labour and the price of the materials (of the amount of which cost and 

price certified by the Enginer -in-Charge shall be final  and conclusive) against the contractor and crediting him with 

the value of the work done in all respects in the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of his contract. The certificate of the Divis ional Officer as to the value of the work done 

shall be final and conclusive against the contractor provided always that action under the sub -clause shall only be 

taken after giving notice in writing to the contractor. Provided also that if the expenses in curred by the department 

are less than the amount payable to the contractor at his agreement rates, the difference shall not be paid to the 

contractor.  

(c)  After giving notice to contractor to measure up the work of the contractor and to take such whole, or th e balance or 

part thereof as shall be un -executed out of his hands and to give it to another contractor to complete in which case 

any expenses which may be incurred in excess of the sum which would have been paid to the original contractor if 

the whole wor k had been executed by him (of the amount  of which excess the certificate in writing of the Engineer - 

in-Charge shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted 

from any money due to him by Government u nder his contract or on any other a ccount  whatsoever or from his 

security deposit or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the expenses 

incurred by the department are les than the amount payable to the contractor  at his agreement rates, the difference 

shall not be paid to the contractor.  

 

In the event of anyone or more of the above courses being adopted by the Engineer -in-Charge the contractor shall 

have no claim to compensation for any loss sustained by him by re asons of his having purchased or procured any materials or 

entered into any engagements or made any advances on account or with a view to the execution of the work or the 

performance of the contract. And in case action is taken under any of the provision a foresaid the contractor shall not be 

entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless and until the 

Engineer -in-Charge has certified in writing the performance of such work and the value payable i n respect thereof and he 

shall only be entitled to be paid the value so certified:  

 

Provided further that if any of the recoveries to be made, whi le taking action as per (b) and /or (c) above, are in 

excess of the security deposit forfeited, these shall be limited to the amount by which the excess cost incurred by the 

Department exceeds the security deposit so forfeited.  

 

55 Payment upon Termination:  

55.1 If the Contract is terminated because of a fundamental breach of Contract b y the Contractor, the Engineer -In-Charge 

shall issue a certificate for the value of the work done less advance payments received upon the date of the issue of the 

certificate, less other recoveries due in terms of the Contract, less taxes due to be deducted at source as per applicable 

law and less the percentage to apply to the work not completed.   Additional Liquidated Damages shall not apply.  If the 

total amount due to the Department exceeds any payment due to the Contractor the difference shall be a debt 

payable to the Department.  

 

56 Property:  

56.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the 

Department if the Contract is terminated because of Contractorõs default. 

 

57 Release from Performance:  

57.1 If the Contract is frustrated by  the outbreak of war or by any other event entirely outside the control of either the 

Department or the Contractor the Engineer -In-Charge shall certify that the contract has been frustrated.  The Contractor 

shall make the site safe and stop work as quickly  as possible after receiving this certificate and shall be paid for all works 

carried out before receiving it and for any work carried out after wards to which commitment was made.  

F.    Special Conditions 

58 Water Supply:  

The Contractor has to make his own a rrangements for water required for the work and to the colonies and work sites, 

which are to be established by the Contractor.  
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59 Electrical Power :- 

The Contractors will have to make their own arrangements for drawing electric power from the nearest power l ine after 

obtaining permission from the power supply authority at his own cost.  In case of failure of electricity, the Contractor has 

to make alternative arrangements for supply of electricity by Diesel Generator sets of suitable capacity at place of work .  

If the supply is arranged by the Department, necessary Tariff rates shall have to be paid based on the prevailing rates.  

The contractor will pay the bills of Electricity Board for the cost of power consumed by him.  

             The power shall be used for bonafide Departmental works only.   
 

59.1 Electric Power for Domestic Supply : 

a)  The contractor has to make his own arrangements for the supply of electric power for domestic purposes and the 

charges for this purpose have to be paid  by him at the rates as fixed by the Power Supply authority from  time to 

time.  

b)  The contractor will have to make his own arrangements to lay and maintain the necessary distribution lines and 

wiring for the camp at his own cost.  The layout and the method s of laying the lines and wiring shall have the prior 

approval of the Engineer -In-Charge.  All camp area shall be properly electrified.  All lines, streets, approaches for 

the camp etc., shall be sufficiently lighted for the safety of staff and labour of t he contractor, at the cost of the 

Contractor and it will be subject t o the approval of the Engineer -In-Charge.  
 

60 Land : 

60.1 Land for Contractorõs use: 

The contractor will be permitted to use Government land for execution of work.  The contractor shall have to ma ke his 

own arrangements for acquiring and clearing the site, leveling, providing drainage and other facilities for labour staff 

colonies, site office, work -shop or stores and for related activities.  The Contractor shall apply to the Department within a 

reasonable time after the award of the contract and at least 30 days in advance of its use, the details of land required 

by him for the work at site and the land required for his camp and should any private land which has not been acquired, 

be required by th e contractor for his use.  The same may be acquired by the contractor at his own cost by private 

negotiations and no claim shall be admissible to him on this account.  

   The Engineer -In-Charge reserves the right to refuse permission for use of any governme nt land for which no 

claim or compensation shall be admissible to the contractor.  The contractor shall, however, not be required to pay cost 

or any rent for the Government land given to him.  
 

60.2 Surrender of Occupied Land : 

a)  The Government land as here in b efore mentioned shall be surrendered to the Engineer -In-Charge within seven days, 

after issue of completion certificate.  Also no land shall be held by the contractor longer than the Enginee r-In-Charge 

shall deem necessary and the contractor shall on the receipt of due notice from the Engineer -In-Charge, vacate and 

surrend er the land which the Engineer -In-Charge may certify as no longer required by the Contractor for the purpose of 

the work.  
 

b)  The contractor shall make good to th e satisfaction of the Eng ineer -In-Charge any damage to areas, which he has to 

return or to other property or land handed over to him for purpose of this work. Temporary structures may be erected by 

the contractor for storage sheds, offices, residences etc., for non -commercial use,  with the permission of the Executive 

Engineer on the land handed over to him at his own cost.  At the completion of the work these structures shall be 

dismantled site cleared and handed over to the Executive Engineer.  The land required for providing amen ities will be 

given free of cost from Government lands if available otherwise the contractor shall have to make his own 

arrangements.  
 

60.3 Contractor not to dispose off Spoil etc. :- 

  The contractor shall not dispose off or remove except for the purpose of fulfillment of this contract, sand, 

stone, clay ballast, earth, trees and shrubs or other materials obtained in the excavation made or lying on the site of the 

work, and all such mate rials and produce shall remain property of the Government.  The Department may upon request 

from the contractor, or if so stipulated in the conditions of the contract allow the contractor to use any of the above 

materials for the works either free of cost or after payment as may be specifically mentioned or considered necessary 

during the execution of the work.  
 

61 Roads : 

 In addition to e xisting public roads and roads c onstructed by Government, if any, in work area all additional 

approach roads inside work area and camp required by the Contractor shall be constructed and maintained by him at 

his own cost.  The layout design, construction and maintenance etc. of the roads  shall be subject t o the approval of the 

Engineer -In-Charge.  The contractor shall permit the use of these roads by the Government free of charge.  
 

 It is possible that work at, or in the vicinity of the work site will be performed by the Government or by other 

contractors engaged in work for the Government during the contract period.  The contractor shall wi thout charge 

permit the G overnment and such other contractor and other workmen to use the access facilities including roads and 

other facilities, const ructed and acquired by the contractor for use in the performance of the works.  
 

 The contractorõs heavy construction traffic or tracked equipment shall not traverse any public roads or bridges 

unless the contractor has made arrangement with the authority c oncerned.  In case contractorõs heavy construction 

traffic or tracked equipment is not allowed to traverse any public roads or bridges and the contractor is required to 

make some alternative arrangements, no claim on this account shall be entertained.  
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 The contractor is cautioned to take necessary precautions in transportation of construction materials to avoid 

accidents.  

62 Payment for Camp Construction : 

No payment will be made to the contractor for construction, operation and maintenance of camp and other camp 

facilities and the entire cost of such work shall be deemed to have been included in the tendered rate for the various 

items of work in the schedule of quantities and tenders . 

 

63 Explosive And Fuel Storage Tanks : 

No explosive shall be stored within ½ (half) KM of the limit of the camp sites.  The storage of gasoline and other fuel oils or 

of Butane, Propane and other liquefied petroleum gases, shall confirm to the regulations o f Government of Tripura and 

Government  of  India.  The tanks, above ground and having capacity in excess of 2000 liters, shall not be located within 

the camp area, nor within 200m, of any building.  

 

64 Labour : 

The contractor shall, make his own arrangements for the engagement of all staff and lab our, local or other, and for their 

payment, housing, feeding and transport.  

 

Labour importation and amenities to labour and contractorõs staff shall be to the contractorõs account.  His quoted 

percentage shall include the expenditure towards importation of  labour amenities to labour and staff;  

 

The contractor shal l, if required by the Engineer -In-Charge, deliver to the Engineer -In-Charge a written in detail, is such 

form and at such intervals as the Engineer -In-Charge may prescribe, showing the staff and th e numbers of the several 

classes of labour from time to time employed by the contractor on the Site and such information respecting Contractorõs 

Equipment as the Engineer -In-Charge may require.  

 

64.1 Transportation of Labour : 

 The contractor shall make his own arrangement for the daily transportation of the labour and staff from labour camps 

colonies to the work spot and no labour or staff of the contractor shall stay at the work spot.  No extra payment will be 

made to the contractor for the above transportation  of the labour and his quoted percentage to the work shall include 

the transportation charges of labour from colonies to work spot and back.  

 

 The contractor will at all times duly observe the provisions of employment of children Act XXVI of 1938 and any 

enactment or modification of the same and will not employ or permit any person to do any work for the purpose under 

the provisions of this agree ment in contravention of said Act.  The contractor here by agrees to indemnify the 

department from and against all claims, penalties which may be suffered by the department or any person employed 

by the department by any default on the part of the contract or in the observance and performance of the provisions of 

the employment of children Act. XXVI of 1938 or any enactment or modification of the same.  

 

65 Safety Measures : 

1. The contractor shall take necessary precautions for safety of the workers and preserving their health while working in 

such jobs, which require special protection and precautions.  The following are some of the measures listed but they are 

not exhaustive a nd contractor shall add to and augment these precautions on his own initiative where necessary and 

shall comply with directions issued by the Executive Engineer or on his behalf from time to time and at all times.  

 

2. Providing protective foot wear to workers  situations like mixing and placing of mortar or concrete sand in quarries and 

places where the work is done under much wet conditions.  

 

3. Providing protective head wear to workers at places like under ground excavations to protect them against rock falls.  

 

4. Providing masks to workers at granulates or at other locations where too much fine dust is floating about and sprinkling 

water at frequent intervals by water hoses on all stone crushing area and storage bins abate to dust.  

 

5. Getting the workers in such jobs  periodically examined for chest trouble due to too much breathing in to fine dust.  

 

6. Taking such normal precautions like fencing and lightening in excavation of trenche s, not allowing rolls and metal parts 

of useless timber spread around, making danger are as for blasting providing whistles etc.  

 

7. Supply workmen  with proper belts, ropes etc., when working in precarious slopes etc.  

 

8. Avoiding named electrical wire etc., as they would electrocute the works.  

 

9. Taking necessary steps towards training the workers co ncerned on the machinery before they are allowed to handle 

them independently and taking all necessary precautions in around the areas where machines hoists and similar units 

are working.  
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66 Fair Wage Clause:  

 The contractor shall pay not less than fair wages to laborers engaged by him on the work.  

 

 òFairó wages means wages whether for time of piecework notified by the Government from time in the area in which 

the work is situated.  

 

 The contractor shall not with -standing the revisions of any contract to  the contrary cause to be paid to the labour, in 

directly engaged on the work including any labour engaged by the sub -contractor in connection with the said work, 

as if the laborers had been directly employed by him.  
 

 In respect of labour  directly or indirectly employed in the works for the purpose of the contractors part of the 

agreement the contractor shall comply with the rules and regulations on the maintenance of suitable records 

prescribed for this purpose from time to time by the Go vernment. He shall maintain his accounts and vouchers on the 

payment of wages to the laborers to the satisfaction of the Executive Engineer.  

 

 The Executive Engineer shall have the right to call for such record as required to satisfy himself on the payment  of fair 

wages to the laborers and shall have the right to deduct from the contract amount a suitable amount for making 

good the loss suffered by the worker or workers by reason of the òfair wagesó clause to the workers. 
 

 The contractor shall be primarily  liable for all payments to be made and for the observance of the  regulations framed 

by the Government from time to time without prejudice to his right to claim indemnity from his sub -contractors.  
 

 As per contract labour (Regulation and abolition) Act. 19 70 the contractor has to produce the license obtained from 

the licensing officers of the labour department along with the tender or at the time of agreement.  

 

 Any violation of the conditions above shall be deemed to be a breach of his contract.  

 

 Equal wa ges are to be paid for both men and women if the nature of work is same and similar.  
 

 The contractor shall arrange for the recruitment of skilled and unskilled labour local and imported to the extent 

necessary to complete the work within the agreed period  as directed by the Executive Engineer in writing.  
 

67 Indemnity Bond:  

Name of Work  Construction of Water Filter Tank at Vrigudas bari High School of Vrigudas bari VC under Mandwi R D Block. 
 

 I,éééééééééééééééé..., contractor ,S/oééééééééééééééééé..agedé..éééééé. Resident 

of  éééééééééééééé..ééééééééééé..édo hereby bind myself to pay all the claims may come (a) 

under Workmenõs Compensation Act. 1933 with any statutory modification there of and rules there under or otherwise 

for or in respect of any damage or  compensation payable in connection with any accident or injury sustained (b) 

under Minimum wages Act 1948 (c) under payment of wages Act.1936 (d) under the Contractor labour (Regulation 

and Abolition) Act. 1970 by workmen engaged for the performance of th e business relating to the above contract ie., 

Failing such payment of claims of workmen engaged in the above work, I abide in accepting for the recovery of such 

claims, effected from any of my assets with the departments.  

 

68 Compliance With Labour Regulatio ns: 

During continuance of the contract, the contractor and his sub contractors shall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications and bye laws of the State or Central Government or 

local author ity and any other labour law (including rules), regulations, bye laws that may be passed or notifications that 

may be issued under any labour law in future either by the State or the Central Government or the local authority and also 

applicable labour regu lations, health and sanitary arrangements for workmen, insurance and other benefits.  Salient 

features of some of the major labour laws that are applicable to construction industry are given below.  The contractor 

shall keep the Department indemnified in c ase any action is taken against Department by the competent authority on 

account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Department is caused to pay or reimbu rse, such amounts as may be necessary to cause or 

observe, or for non -observance of the provision stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part o f the contractor, the Engineer -In-charge /Departmen t shall have the right to deduct any 

money due to the contractor including his amount of performance secu rity.  The Department/Engineer -In-Charge shall 

also have right to recover from the contractor any sum required or estimated to be required for making g ood the loss or 

damage suffered by the Department.  

The employees of the Contractor and the Sub -contractor in no case shall be treated as the Department of the 

Department at any point of time.  

 

69 Salient features of some major labour laws applicable to establ ishment engaged in buildings and other construction work:  

 

 a)  Workmen Compensation Act 1923 : - The Act provides for compensation in case of injury by accident arising out of 

and during the course of employment.  
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 b)  Payment of Gratuity Act 1972 : - Gratuity is payable to an employee under the Act on satisfaction of certain conditions 

on separation if an employee has completed the prescribed minimum years (say, five years) of service or more or on 

death the rate of prescribed minimum daysõ(say, 15 days) wages for every completed year of service. The Act is 

applicable to all establishments employing the prescribed minimum number (say, 10) or more employees.  

 

 c) Employees P.F. and Miscellaneous Provision Act 1952 : The Act Provides for monthly contributio ns by the Employer plus 

workers at the rate prescribed (say, 10% or 8.33%).  The benefits payable under the Act are:  

 

           i) Pension or Family pension on retirement or death as the case may be.  

                   ii) Deposit linked insurance on the death in harness of the worker.  

           iii) Payment of P.F. accumulation on retirement/death etc.  

 d) Maternity Benefit Act 1951 : - The Act provides for leave and some other benefits to women employees in case of 

confinement or miscarriage etc.  

 

 e)Cont ract Labour (Regulation & Abolition) Act 1970 : - The Act provides for certain welfare measures to be provided by 

the Contractor to contract labour and in case the Contractor fails to provide, the same are required to be provided, by 

the Principal Employer by Law. The principal Employer is required to take Certificate of Registration and the Contractor is 

required to take license from the designated Officer. The Act is applicable to the establishments or Contractor of Principal 

Employer if they employ prescr ibed minimum  (say 20) or more contract labour.  

 

 f)Minimum Wages Act 1948 : - The Employer is to pay not less than the Minimum Wages fixed by appropriate Government 

as per provisions of the Act if the employment is a scheduled employment.  Construction of buildings, roads, runways are 

scheduled employment.  

 

 g) Payment of Wages Act 1936:  - It lays down as to by what date the wages are to be paid, when it will be paid and what 

deductions can be made from the wages of the workers.  

 

 h)Equal Remuneration Act 19 79: - The Act provides for payment of equal wages for work of equal nature to male and 

female workers and for not making discrimination against female employees in the matters of transfers, training and 

promotions etc.  

 

 i)Payment of Bonus Act 1965 : - The Act is applicable to all establishments employing prescribed minimum (say, 20) or more 

workmen. The Act provides for payments of annual bonus within the prescribed range of percentage of wages to 

employees drawing up to the prescribed amount of wages, calc ulated in the prescribed manner. The Act does not apply 

to certain establishments. The newly set -up establishments are exempted for five years in certain circumstances. States 

may have different number of employment size.  

 

 j)Industrial Disputes Act 1947 : - The Act lays down the machinery and procedure for resolution of industrial disputes, in 

what situations a strike or lock -out becomes illegal and what are the requirements for laying off or retrenching the 

employees or closing down the establishment.  

 

 k)Industrial Employment (Standing Orders) Act 1946 : - It is applicable to all establishments employing prescribed minimum 

(say, 100, or 50). The Act provides for laying down rules governing the conditions of employment by the Employer on 

matters provided i n the Act and get these certified by the designated Authority.  

 

 l)Trade Unions Act 1926 : - The Act lays down the procedure for registration of trade unions of workmen and Employers. The 

Trade Unions registered under the Act have been given certain immunit ies from civil and criminal liabilities.  

 

         m)Child Labour (Prohibition & Regulation) Act 1986 : - The Act prohibits employment of children below 14 years of age in 

certain occupations and processes and provides for regulations of employment of child ren in all other occupations and 

processes. Employment of child labour is prohibited in building and construction industry.    

 n)Inter -State Migrant Workmenõs (Regulation of Employment & Conditions of Service) Act 1979: - The Act is applicable to 

an establ ishment which employs prescribed minimum (say, five) or more inter -state migrant workmen through an 

intermediary (who has recruited workmen in one state for employment in the establishment situated in another state). The 

Inter -State migrant workmen, in an establishment to which this Act becomes applicable, are required to be provided 

certain facilities such as Housing, Medical -Aid, Travelling expenses from home up to the establishment and back etc.  

 

 o)The Building and Other Construction workers (Regulation  of Employment and Conditions of Service) Act 1996  and the 

Cess Act of 1996 : - All the establishments who carry on any building or other construction work and employs the 

prescribed minimum (say, 10) or more workers are covered under this Act. All such est ablishments are required to pay 

cess at the rate not exceeding 2% of the cost of construction as may be modified by the Government.  The Employer of 

the establishment is required to provide safety measures at the building or construction work and other wel fare measures, 

such as canteens, first -aid facilities, ambulance, housing accommodations for workers near the work place etc.  The 

Employer to whom the Act applies has to obtain a registration certificate from the Registering Officer appointed by the 

Gover nment.  

 

 p) Factories Act 1948:  - The Act lays down the procedure for approval of plans before setting up a factory, health and 

safety provisions, welfare provisions, working hours, annual earned leave and rendering information regarding accidents 

or dangerous occurrences to designated authorities.  It is applicable to premises employing the prescribed minimum (say, 
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10) persons or more with aid of power or another prescribed minimum (say, 20) or more persons without the aid of power 

engaged in manufacturing process.  

 

70 Liabilities of the C ontractor:  

70.1 Accident Relief and workmen compensation:  

 The contractor should make all necessary arrangements for the safety of workmen on the occurrence of the accident, 

which results in the injury or death of any of the workmen employed by the contractor, the contractor shall within 24 hours 

of the happenings of the accident and such accidents should intimate in writing to the concerned Asst. Engineer / 

Executive Engineer of the Department the act of such accident.  The contractor shall indemnify Government  against all 

loss or damage sustained by the Government resulting directly or indirectly from his failure to give intimation in the 

manner aforesaid including the penalties  or fines if any payable by Government as a consequence of Gov ernment  

failure to giv e notice under workmenõs compensation Act or otherwise conform to the provisions of the said Act.  In 

regard to such accident.  

 

70.2 In the event of an accident in respect of which compensation may become payable under the workmenõs 

compensation Act VIII 23 whe ther by the contractor, by the Government it shall be lawful for the Executive Engineer to 

retain such sum of money which may in the opinion of the Executive Engineer be sufficient to meet such liability.  The 

opinion of the Executive Engineer shall be fin al in regard to all matters arising under this clause.  
 

70.3 The contractor shall at all times indemnify the Govt. of Tripura against all claims which may be made under the 

workmenõs compensation act or any statutory modification thereafter or rules there under or otherwise consequent of 

any damage or compensation payable in consequent of any accident or injuries sustained or death of any workmen 

engaged in the performance of the business relating to the contractor.  
 

71 Contractorõs Staff, Representatives and Labour:  

(a)  The contractor shall, at all times, maintain on the works, staff of qualified Engineers, and Supervisors of sufficient 

experience of similar other jobs to assure that the quality of work turned out shall be as intended in the specifications.  

The contractor shall also maintain at the works, a Work Manager or sufficient status, experience and office and duly 

authorize him to deal with all aspects of the day -today work. All communications to any commitments by the Work 

Manager shall be considered as binding on the Contractor.  
 

(b)  The Contractor shall at all times submit details of skilled and unskilled labour and equi pment employed to the Engineer -

In-Charge in prescribed proforma as he may require to assess and ensure the proper progress of work.  

(c)  If the contractor  / agency  does not employ the technical person  with in 30 days from the date of issue of work order, 

agency / contractor shall be liable to pay  a s um of Rs.4,000.00 (Rupees four thousand)  for  each month  in the case of 

Graduate E nginee rs and Rs.2,000.00(Rupees two thousand) for each month in the case of Diploma Engineers.   

 

72 Accommodation and food:  

The contractor should arrange accommodation he needs, at his own cost.  The contractor shall make his own 

arrangements for supply of food grains, fuel and other provision to his staff and laborers including controlled 

commodities.  
 

73 Relationship :  

Contractor shall have to furnish information along with tender, about the relationship he is having with any officer of 

the Department, Government of Tripura of the rank Assistant Engineer and above engaged in the work and any 

officer of the Divisional Accounts officer  and above of the Department of Government of Tripura.  
 

74 Protection of adjoining premises:  

The contractor shall protect adjoining site s against structural, decorative and other damages that could be caused by 

the execution of these works and make good at his cost any such damages.  
 

75 Work during night or on Sundays and holidays:  

The works can be allowed to be carried out during night, Sund ays or authorized holidays in order to enable him to 

meet the schedule targets and the work shall require almost round the clock working keeping in view:  
 

(i) The provisions of relevant labour laws being adhered to:  

(ii) Adequate lighting, supervision and safety measures are established to th e satisfaction of the Engineer -In-Charge 

and  

(iii) The construction programme given by the Contractor a nd agreed upon by the Engineer -In-Charge envisages 

such night working or working during Sundays or authorized holidays.  
 

76 Layout  of materials stacks:  

The contractor shall deposit materials for the purpose of the work on such parts only of the ground as ma y be 

approved by the Engineer -In-Charge before starting work.  A detailed survey, clearly indicating position and areas 

where ma terials shall be stacked and sheds built is to be conducted by the contractor at his own cost and only after 

obtaining necessary approval of the plan fo r use of sites by the Engineer -In-Charge, the Contractor can use the sites 

accordingly.  
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77 Use of blasting  materials:  

Procurement of blasting materials and its storage is the responsibility of the contractor.  The contractor shall engage 

licensed blaster for blasting operation.  The contractor is to act in accordance with Indian Explosive Act and other rules 

p revailing, during the execution of work.  It is the responsibility of the contractor to see, that works by other agencies in 

the vicinity are not hampered, in such cases if any claim is made by other agencies that should be borne by the 

contractor.  Carria ge of blasting materials, from the magazine to the work site, is the responsibility of the contractor.  

 

78 Plant and Equipment:  

78.1 The contractor shall have sufficient plant, equipment and labour and shall work such hours and shifts as may be 

necessary to maint ain the progress on the work as per the approval progress schedule.  The working and shifts hours shall 

comply with the Govt. Regulations in force.  

 

78.2 It is to expressly and clearly understood that contractor shall make his own arrangements to equip himself with all 

machinery and special tools and plant for the speedy and proper execution of the work and the department does not 

undertake responsibility towards their supply.  

 

78.3 The department shall supply such of the machinery that may be available on hire basis but their supply cannot be 

demanded as matter of right and no delay in progress can be attributed to such non -supply of the plant by the 

department and the department can not be made liable for any damage to the contractor.  The Contractor shall be 

responsible for safe custody of the departmental machinery supplied to him (which will be delivered to contractor at the 

machinery yard at site of work) and he has to make good a ll damages and losses if any other than fire, wear and tear to 

bring it to the conditions that existed at the time of issue to the contractor before handing over the same to the 

department. The hire charges for the machinery handed over to the contractor w ill be recovered at the rate prevalent 

at the time of supply.  The contractor will have to execute supplemental agreement with Executive Engineer at the time 

of supply of the machinery.  
 

78.4 The acceptance of departmental machinery on hire is optional to the contractor.  
 

79 Inconvenience to public:  

The contractor shall not deposit materials at any site, which will cause inconven ience to public.  The Engineer -In-Charge 

may direct the contractor to remove such materials or may undertake the job at the cost of the c ontractor.  

 
 

80 Conflict of interest:  

Any bribe, commission, gift or advantage given, promised or offered by on behalf of contractor or his partner, agent or 

servant or any one on his behalf to any officer, servant, repre sentatives, agents of Engineer -In-Char ge, or any persons on 

their behalf, in relation to the obtaining or to execution of this, or an y other contract with Engineer -In-Charge shall in 

addition to any criminal liability, which it may occur, subject to the cancellation of this or all other contra cts and also to 

payment of any loss or damage resulting from an y such cancellation.  Engineer -In-Charge shall then be entitled to 

deduct the amount, so payable from any money, otherwise due to the contractor under this or any other contract.  
 

81 Contract docu ments and materials to be treated as confidential:  

All documents, correspondences, decisions and orders, concerning the contract shall be considered as confidential 

and/or restricted in nature by the contractor and he shall not divulge or allow access to t hem by any unauthorized 

person.  
 

82 General obligations of Contractor:  

82.1 The contractor shall, subject to the provision of the contract and with due care and diligence, execute and maintain the 

works in accordance with specifications and drawings.  
 

82.2 The contractor shall promptly inform t he Department and the Engineer -In-Charge of any error, omission, fault and tore 

defect in the design of or specifications for the works which are discovered when reviewing the contract documents or in 

the process of execut ion of the works.  
 

82.3 If Contractor believes that a decision taken by the Engineer -in-Charge was either outside the a uthority given to the 

Engineer -In-Charge by the Contract or that the decision was wrongly taken, the decision shall be referred to the 

technic al expert within 14 days of th e notification of the Engineer -In-Chargeõs decisions. 

 

82.4 Pending finalization of disputes, the contractor shall proceed with execution of work with all due diligence.  
 

83 Security measures:  

a)  Security requirements for the work shall be in accordance with the Governmentõs general requirements including 

provisions of this clause and the Contractor shall conform to such requirements and shall be held responsible for the 

actions of all his staff, e mployees and the staff and employees.  

 

b)  All contractorsõ employees, representatives shall wear identifications badges provided by the contractor.  Badges shall 

identify the contractor, showing and employeeõs number and shall be worn at all times while at the site.  Individual 

labour will not be required to wear identification badges.  
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c)  All vehicles used by the contractor shall be clearly marked with contractorõs name. 

 

d)  The contractor shall be responsible for the security  of the works for the duration  of the contract and shall provide and 

maintain continuously adequate security personnel to fulfill these obligations.  The requirements of security measures 

shall include, but not limited to maintenance of order on the site, provision of all lighting, fen cing, guard flagmen and 

all other measures necessary for the protection of the works within the colonies, camps and elsewhere on the site, all 

materials delivered to the site, all persons employed in connection with the works continuously throughout workin g and 

non working period including nights, Sundays and holidays for duration of the contract.  

 

e)  Other contractors working on the site concurrently with the contractor will provide security for their own plant and 

materials.  However, their security provi sions shall in no way relieve the contractor of his responsibilities in this respect  

 

f)            Separate payment will not be made for provision of security services.  

 

84 Fire fighting measures:  

a)  The contractor shall provide and maintain adequate fire fighting equipment and take adequate fire precaution 

measures for the safety of all personnel and temporary and permanent works and shall take action to prevent 

damage to destruction by fire of trees shrubs and grasses.  

 

b)  Separate payment will not be mad e for the provision of fire prevention measures.  

 

85 Sanitation:  

The contractor shall implement the sanitary and watch and ward rules and regulations for all forces employed under 

this contract and if the Contractor fails to enf orce these rules, the Engineer -In-Charge may enforce them at the 

expenses of the Contractor.  

 

86 Ecological balance:  

a)  The contractor shall maintain ecological balance by preventing de -forestation, water pollution and defacing of 

natural landscape.  The contractor shall so conduct his con struction operation as to prevent any unnecessary 

destruction, scarring, or defacing of the natural surrounding in the vicinity of the work.  In respect of the ecological 

balance, Contractor shall observe the following instructions.  

 

i) Where unnecessary d estruction, scarring, damage or defacing may occur, as result of the operation, the same shall 

be repaired replanted or otherwise corrected at the contractorõs expense. The contractor shall adopt precautions 

when using explosives, which will prevent scatte ring of rocks or other debris outside the work area.  All work area 

including borrow areas shall be smoothened and graded in a manner to conform to the natural appearances of the 

landsca pe as directed by the Engineer -In-Charge.  

ii) All trees and shrubbery which are not specifically required to be cleared  or removed for construction purposes shall be 

preserved and shall be protected from any damage that may be caused by the contractorõs construction operation 

and equipment. The removal of trees and shrubs wi ll be permitted only after prior approval by the Engineer -In-Charge.  

Special care shall be exercised where trees or shrubs are exposed to injuries by construction equipment, blasting, 

excavating, dumping, chemical damage or other operation and the contrac tor shall adequately protect such trees 

by use of protective barriers or other me thods approval by the Engineer -In-Charge.  Trees shall not be used for 

anchorages.  The contractor shall be responsible for injuries to trees and shrubs caused by his operatio ns.  The term 

òinjuryó shall include, without limitation bruising, scarring, tearing and breaking of roots, trunks or branches.  All injured 

trees and shrubs be restored as nearly as practicable without delay to their original condition at the contractorõs 

expense.  

(iii)       The contractorõs construction activities shall be performed by methods that will present entrance or accidental spillage 

of solid matter contaminants, debris and other objectionable pollutants and wastage into river.  Such pollutant a nd 

waste include earth and earth products, garbage, cement concrete, sewage effluent, industrial wastes, radio -active 

substances, mercury, oil and other petroleum products, aggregate processing, mineral salts and thermal pollution.  

Pollutants and wastes s hall be disposed off in a manner and at sites approved by the Engineer -In-Charge.  

(iv)  In conduct of construction activities and operation of equipments the contractor shall utilize such practicable 

methods and devices as are reasonably available to contro l, prevent and otherwise minimize the air pollution.  The 

excessive omission of dust in to the atmosphere will not be permitted during the manufacture, handling and storage of 

concrete aggregates and the contractor shall use such methods and equipment as a  necessary for collection and 

disposal or prevention of dust during these operation.  The contractorõs methods of storing and handling cement shall 

also include means of eliminating atmospheric discharges of dust, equipment and vehicles that give objection able 

omission of exhaust gases shall not be operated.  Burning of materials resulting from clearing of trees, bushes, 

combustible construction materials and rubbish may be permitted only when atmospheric conditions for burning are 

considered favorable.  

b)  Separate payment will not be made for complying with the provisions of this clause and all cost shall be deemed to 

have been included in the unit rates and prices included in the contract if any provision is not complied with within a 

reasonable time even after issue of a notice in this respect, the necessary operations would be carried out by the 
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Engineer -in-Charge at the cost of the Cont ractor, Orders of the Engineer -In-Charge in this respect would be final and 

binding on the contractor.  

 

87 Preservation of existing vegetation:  

a)         It will be obligatory for the contractor to produce forest clearance certificate from the DFO having jurisdiction over the 

area in respect of extraction of any forest produces for utilization in works under this contract bef ore final payment and 

/ or refund of security deposit. If the contractor fails to do so, a sum of money towards royalty remaining unpaid by the 

contractor, if any, as may be specified by the concerned Divisional Forest Officer, will be set -off from any sum  of 

money including security deposit due and payable to contractor under this contract.  

 

b) The contractor will preserve and protect all existing vegetation such as trees, on or adjacent to the site which do not 

unreasonably interfere with the construction  as may  be determined by the Engineer -In-Charge.  The contractor will be 

held responsible for all unauthorized cutting or damage of trees, including damage due to careless operation of 

equipment, stockpiling of materials or trekking of grass areas by equip ment.  Care shall be taken by the Contractor in 

felling tress authorized for removal to avoid any unnecessary damages to vegetation and tress that are to remain in 

place and to structures under construction or in existence and to workmen.  

 

c ) All the produ ce from such cutting of trees by the contractor shall remain the property of Government and shall be 

properly stacked at site, approved by the Engineer -In-Charge.  No payment whatsoever, shall be made for such 

cutting and its stacking by the Contractor.  I f any produce from such cutting is not handed over to the Government by 

the contractor, he shall be charged for the same at the rates  to be decided by the Engineer -In-Charge.  The recovery 

of this amount shall be made in full from the intermediate bill tha t follows.  
 

c)  The contractor shall also make arrangements of fuel deposits for supply of required fuel for the laborer to be 

employed for cooking purpose at his own cost in order to prevent destruction of vegetation growth in the 

surrounding area of the work  site. 

 
 

88 Possession prior to completion:  

The Engineer -In-charge shall have the right to take possession of or use any completed part of work or works or any 

part there of under construction either temporarily or permanently.  Such possession or use shall not be deemed as an 

acceptance of any work either completed or not completed in accordance with the contract with in the interest of 

Clause of contract except where expressly other wise specified by the Engineer -In-charge.  
 

89 Payment upon termination:  

If the contract is terminated because of a fundamental breach of contract by the contr actor, the Engineer -In-Charge 

shall issue a certificate for the value of the work done less advance payment received upon the date of the issue of 

the certificate and less the p ercentage to apply to the work not completed as indicated in the contract data.  

Additional liquidated damages shall not apply.  If the total amount due to the Department exceeds any payment due 

to the contractor the difference shall be a debt payable to t he Department.  In case of default for payment within 28 

days from the date of issue of notice to the above effect, the contractor shall be liable to pay interest at 12% per 

annum for the period of delay.  

 

90 Access to the contractorõs books: 

Whenever it is considered necessary by the Engineer -In-Charge to ascertain the actual cost of execution of any 

particular extra item of work or supply of the plant or material on which advance is to be made or of extra items or 

claims, he shall direct the contractor to p roduce the relevant documents such as payrolls, records of personnel, 

invoices of materials and any or all data relevant to the item or necessary to determine its cost etc. and the contractor 

shall when so required furnish all information pertaining to the  aforesaid items in the mode and manner that ma y be 

specified by the Engineer -In-Charge.  
 

91 Drawing to be kept at site:  

One copy of the drawings furnished to the contractor shall be kept by the contractor on the site and the same shall at 

all reasonable time  be available for insp ection and use by the Engineer -In-Charge and the Engineer -In-Chargeõs 

representative and by any other pers ons authorized by the Engineer -In-Charge in writing.  
 

92 Site Order Book:  

An order book shall be kept at the site of the work.  As far as possible, all orders regarding the work are to be entered 

in this book.   All entries shall be signed and dated by the Department Officer in direct charge of the work and by the 

contractor or by his representative. In important cases, the Executive Engineer or the Superintending Engineer will 

countersign the entries, which have been made.  The order book shall not be removed from the work, except with the 

written permission of the Executive Engineer.  
 

93 Variations by way of modification, omissions or a dditions:  

For all modifications, omissions from or additions to the drawings and specifications, the Executive Engineer will issue 

revised plans, or written instructions, or both and no modification, omission or addition shall be made unless so 

authorized and directed by the Executive Engineer in writing.  
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The Executive Engineer shall have the privilege of ordering modifications, omission or additions at any time before the 

completion of the work and such orders shall not operate to annual those portions of the specifications with which said 

changes do not conflict.  
 

Engineer - in-Chargeõs Decision: 

 It shall be accepted as in separable part of the contract that in matters regarding materials, workmanship, removal of 

improper work, interpretation of the contract drawings and contract specification, mode of the procedure and the 

carrying out o the work , the decision of the Engineer -In-Charge, which shall be given in writing shall be binding on the 

contractor.  
 

94 Care and diversion of river/stream:  

The contra ctor shall submit details regarding the diversion and care of river or stream during construction of the work 

along with a separate printout of the timetable showing earliest and latest start and finish dates of various activities.  

He should submit a deta iled layout plan with drawings for the diversion and care of river during construction of work.  

The above arrangements shall be at contractorõs cost. 
 

95 Income tax:  

a)  During the currency of the contract deduction of income tax at 2.00 % shall be made from the gross value of each bill 

of the contract and procedure stipulated under section 194 -C(4) of Income Tax Act, 1961 shall be followed.  

b)  Income Tax clearance certificate should be furnished before the payment of final bill.  

c)  The contractorõs staff, personnel and labour will be liable to pay personnel income taxes in respect of their salaries and 

wages as are chargeable under the laws and regulations for the time being in force, and the contractor shall perform 

such duties in regard to such deductions th ereof as may be imposed on him by such laws and regulations.  
 

96 Sales tax:  

96.1 Sales Tax during the currency of the contract deduction towards Tripura sales Tax Act has to be deducted at source, 

while making payments to the contractor.  
 

96.2 The contractor should pro duce a valid Sales Tax Clearance Certificate before the payment of the final bill, otherwise 

payment to the contractor will be withheld.  
 

97 Supply of construction materials:  

i) The contractor has to make his own arrangements for procurements, supply and use of construction materials except 

as mentioned in clause 98 d below.  

ii) All materials so procured should confirm to the relevant specifications indicated in the tendering  docum ents.  

iii) The contractor shall follow all regulations of the Department/Government of India in respect of import licenses etc., of 

the procurement of the materials and he shall be responsible for the payment of applicable duties and taxes, port 

clearances , inland transportation etc.  

iv) The contractor shall make his own arrangements for adequate storage of the materials.  
 

98 Stores Supplied By Government  

a.  If the specifications or schedule of items provides for the use of any special of material s to be suppl ied from Engineer -In-
Charge 's stores or if it is required that the contractor shall use certain stores to be provided by the Engineer -In-Charge as 
shown in the schedule of materials hereto annexed the contractor shall be bound to procure and shall be supp lied such 
materials and stores as are from time to time required to be used by him for the purposes of the contract only and the value of 
the full quantity of materials and stores so supplied at the rates specified in the said schedule of materials may be set off or 
deducted from any sums then due or thereafter to become due to the contractor under the contract or otherwise or against 
or from the security deposit or the proceeds of sale thereof if the same is held in Government securities the same or a suff icient 
portion thereof being in this case sold for the purpose. All materials so supplied to the contractor shall remain the absolut e 
property of Government and shall not be removed on any account from the site of the work and shall be at all times open  to  
inspection by the Engineer -In-Charge. Any such materials remaining unused and. in perfectly good condi tion at the time of the 
completion or determination of the contract sha ll be returned to the Engineer -In-Charge at a place directed by him if by a 
notic e in writing under his hand he shall so require; but the contractor shall not be entitled to return any such materials unless  
with such consent and shall have no claim for compensation on account of any such materials so supplied to him as aforesaid 
not be ing used by him or for any wastage in or damage to any such materials. Provided that the contractor shall in no case be 
entitled to any compensation or damages on a account of any delay in supply or non -supply thereof all or any such materials 
and stores. Provided further that the contractor shall be bound to execute the entire work if the materials are supplied by the 
Government within the scheduled time for completion of the work plus 50 per cent thereof (scheduled time plus 6 (six) months if 
the time of c ompletion of the work exceeds 12 (twelve)  months but if a part only of the materials has been supplied within the 
aforesaid period then the contractor shall be bound to do so much of the work as may be possible with the materials and 
stores supplied in the aforesaid period. For the completion of the rest of the work the contractor shall be entitled to such 
extension of time as may  be determined by the Engineer -In-Charge whose decision in this regard shall be final.  

b.   The contractor on signing an indenture in the form to be specified by the Engineer -in-Charge shall be entitled to be 
paid during the progress of the execution of the work 75 % of the estimated value of stipulated materials as per the opinion of 
the Engineer -in-Charge and are in accordance with the contract and which have been brought on the site in connection 
therewith and are adequately stored and/or protected against damage by weather or other causes.  

c.   The contractor shall see that only the required quantities of materials are got issued. A ny such material remaining 
unused and in perfectly good condition at the time of completion or determination of the contract sha ll be returned to the 
Engineer -In-Charge at a place where directed by him, if by a notice in writing under his hand, he shall so  require. Credit for 
such material will be given at the prevailing market rate not exceeding the amount charged from him, excluding the storage 
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charges levied at the time of issue of materials to him. The contractor shall also not be entitled to cartage an d incidental 
charges for returning the surplus materials from and to the stores wherefrom they were issued.  

d. SCHEDULE SHOWING (APPROXIMATELY) MATERIALS TO BE SUPPLIED BY THE RD DEPARTMENT FOR EXECUTION OF 

THE WORK AND THE RATES AT WHICH THEY ARE TO BE CHARGED FOR, ARE AS BELOW : 

NOTE:-  The Person or Firms submitting the tender should see that the above schedule a re filled up by the Engineer -In-Charge on 

the issue of the form prior  to the submission of tender.  

e.  (i) After the completion of the work, the theoretical quantity of steel reinforcement or structural steel sections to be used  
on works shall be calculated on the basis of quantity required as per design or  as authorized by the Engi neer -In-Charge, 
including, authorized lappagjs, plus 5 % wastage due to cutting into pieces. Over this theoretical quantity plus 5% and minus  
4% shall be allowed as variation due to wastage being more or less.  

The difference in the quantity of steel reinfo rcement or structural steel sections actually issued to the contractor and the 
theoretical quantity including authorized variations, if not returned by the contractor shall be recovered at twice the issue  
rate including storage charges, without prejudice t o the provision of the relevant conditions regard ing return of materials 
governing the contract. In the event of it being discovered that the quantity of cement used is less than the quantity 
ascertained as hereinbefore provided (allowing variations on th e minus side as stipulated above), the cost of the quantity of 
steel reinforcement or structural steel not so used shall be recovered from the contractor on the basis of stipulated issue r ate 
including storage charges and cartage to  site.  

(ii) After the c ompletion of the work the actual quantity of cables (other than under ground cables) wires, conduits/G.I. 
pipes, G.I./M.S. sheets used in the various items of work shall be calculated on the basis of the measurements recorded in th e 
Measurement Books for p urposes of payment and for assessing the consumption of materials used in works. Over this quantity 
a variation of 5% plus shall be allowed for wastage of materials during execution in case of cables (other than underground 
cables), wires, conduit pipes/G. I. pipes and 10% plus incase of G.I/M.S. sheets. The difference in quantity of material actually 
issued to the con tractor and the quantity recorded in the Measurement Book including authorized variation as stated above, 
if not returned by the contractor s hall be recovered at twice the issue rate including storage charges and cartage to site 
without prejudice to the provisions of the relevant conditions regarding return of materials governing the contract.  

(iii) After the completion of the work, theoretical  quantity of bitumen to be used on works shall be calculated on the basis 
of schedule of quantizes in agreement or standard formula as laid down by Superintending Engineer of the concerned circle. 
Over the said theoretical quantity of bitumen, a   variatio n up to plus (excess) 2.50% shall be allowed.  

The agreements which provide for free supply of bitumen the value of price of the diffe rence in the quantity of bitumen 
actually issued to the Contractor and the theoretical quantity  
including the above mentio ned authorized variation, if not returned by the contractor shall  
be recovered at   the rate of twice the prevailing issue rate of  R.D. Department , Stores without prejudice to   the relevant 
conditions in the calculated manner aforesaid, there shall be no recovery for loose use of bitumen.  

The agreement which provides for supply of bitumen at a fixed rate, the value of price of the difference in the   quantity 
of bitumen  actually in need to the  contractor and the  theoretical quantity including the above mentioned authorized 
variation, if not returned by the contractor, shall be recovered twice the issue rate of bitumen including storage charges 
thereof without prejudice to the relevant conditions in the agreements regarding return of materials governing t he contract. 
In the event of it being discovered that the quantity of bitumen used by the contractor is less than the quantity calculated in 
the manner aforesaid(no variation on the lower side shall be allowed)  the cost of the quantity of bitumen not so u sed shall 
be recovered from the contractor on the basis of stipulated issue rate plus cartage thereof up site.  

(iv) The provisions made above are without prejudice to the right of the Government to take action against the 
contractor under the conditions of  the contract for not doing the work according to the prescribed specifications.  

 

 

 

 

 

 

 

 

 

 

 

 

SL. NO. PARTICULARS 
QUANTITY 

(APPROXIMATE) 

RATE AT WHICH THE MATERIALS 

WILL BE CHARGED FOR 
PLACE OF 

DELIVERY 
Unit Rs. P. 

All construction materials including all kind of steel materials of approved quality will be arranged by the 

contractor at his own risk & cost. 
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TECHNICAL SPECIFICATIONS 
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TECHNICAL SPECIFICATIONS  
1. This document shall be read  in conjunction with the other tendering Documents.  

2. The work shall be carried according to the description of the Item(s) in the Bill of quantities attached in Part -I. The 

building work shall generally conform to specifications for works in òThe Tripura PWD Specification 1972 Building Workó 

where Tripura PWD specifications for building work is silent, CPWD specifications or provisions contained in òNational 

Building Codeó (Latest Edition) shall be followed.                                

3. òSpecification for Road & Bridge Works (Latest Revision)ó published by the Ministry of Shipping, Road Transport & 

Highways (MoRTH, Specification for Rural Roads, MoRD) shall be followed, and where the said specification is silent or 

items which are not covered, The Tripura P WD Specification, 1972/ the specification of CPWD/ CPHEEO/CWC/ BIS or 

relevant IRC Standard Specifications as amended till date as determined by the Engineer -In-Charge, in that order 

should be followed.  

 

SPECIAL CONDITION 

1. Specification of cement  

a)  Cement will be ISI Marked.  

b)  Cement will be supplied in machine stitched polythene bag of 50(fifty) Kg. weight minimum in each bag.  

c)  Cement is to be purchased from the authorized dealer having Tripura Sale Tax Registration.  

d)  Before use of cement in the work, the orig inal cash memo / voucher is to be produced before the Assistant Engineer/ 

SDO(PWD). The Assistant Engineer/ SDO(PWD) should maintain a cement register separately in respect of procuring 

cement by the contractor and get it signed.  

2 Specification of steel r einforcements arranged by the Agency shall conform to relevant IS Codes.  

3. Necessary Test Certificate for Cement, steel etc shall have to be produced by the contractor as and when asked by 

the Department.  

4. Before submitting the tender, the tenderers are to  satisfy themselves by actual visit to site, regarding availability of 

labour and materials and site conditions and any claim of the tenderer submitting tenders shall not be entertained afterwards  

in respect of non -availability of labour, materials and sit e conditions. Any roads and paths, if required for the work will have to 

be made by the contractor at his own cost and nothing extra will be paid.  

5. During the period, prior to the handing over of the work complete in all respects to the Engineer -In-Charge, damages 

to the work, if any, is to be made good by the contractor at his own cost and noting extra will be paid.  

6. Traffic on the road should be maintained if required during working period and the contractor will have to take 

precaution for his workmen. If necessary, he will have to provide diversion at his own cost.  

7. The contractor shall be responsible for the true and prefect setting out of the work and correctness of the position, 

level, and dimensions of all parts of the work. If at any time during the  progress of the work shall any error arise in the position, 

level, or dimensions of any part of the work, fitting or fixing etc. the contractor shall be liable to rectify or change as d irected by 

the Engineer -In-Charge at his own cost and risk.  

8. The wor k, which does not conform to specification, must be struck down and rejected materials removed from the site 

of works as directed by the Engineer -in-Charge.  

9. The Contractor shall have to plant at least 25 (twenty -five) nos  of sapling (fruit bearing) within the premises or as per direction 

of the Engineer -in-Charge. Temporary casing, watering required for up -growing, safety & security of the Plant shall be provided 

by the agency up to the security period of the contract agre ement. The Department will not entertain any payment on this 

account.  

SPECIAL CLAUSE FOR DISMANTLING OF STRUCTURE 

Scope  

This work shall consist of removing, as hereinafter set forth, all types of existing structures (if any) as specified by the 

Engineer, w hich are in place but may interfere with the new construction or are not suitable to remain in place, and disposing 

of the resulting materials and back filling the resulting trenches and pits.  

Existing structures, which are within the specified area and which are designated for removal shall be removed up to 

the limits and extent specified in the drawings or as, indicated by the Engineer.  

Dismantling and removal operations shall be carried out w ith such equipment and in such a manner as to leave 

undisturbed, adjacent structures and any other work to be left in place.  

All operations necessary for the removal of any existing structure, which might endanger new construction in the area, 

shall be com pleted prior to the start of new work.  

Back -filling  

Holes and depressions caused by dismantling operations shall be backfilled - with excavated or other approved 

materials and compacted to required density as directed by the Engineer.  

Disposal of Materials  

All materials obtained by dismantling operations shall be the property of the bidder shall be disposed of as directed by 

the Engineer with all lifts and lead .  

Measurements for Payment  

The work of dismantling structures shall be measured as a job.  

Rate 

The rates will be based on approved  RESERVE VALUE of the dismantled structure over which Clause XII  of the agreement (if 

any) or at par, whichever is higher , will be allowed. The same amount will be recovered from the selected bidder in the form of 

Demand Dr aft, which will be submitted to the Executive Engineer, R.D Agartala  Division, Gurkhabasti, Agartala Division , West 

Tripura District,  Tripura. 
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SECTION- VI 

 

 

 

 

 

 

DRAWINGS 
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DRAWINGS: 

1.1 The plans enclosed with the tender are liable to the altered during execution of work as per necessity of site 

conditions.  The premium quoted by the contractor for various items shall hold good for execution of work even with 

altered plans.  

 

1.2 One set of drawings, on the basis of which actual execution of the work is to proceed shall be furnished free of cost to 

the contractor by the Superintending Engineer / Executive Engineer progressively according to the work program 

submitted by the contrac tor and accepted by the Superintending Engineer / Executive Engineer.  Drawings for any 

particular activity shall be issued to the contractor at least 30 days in advance of the scheduled date of the start of 

the activity.  However, no extra claims by the c ontractor toward any delay in issue of drawing or issue of any revision / 

change to the drawings issued earlier shall be admissible.  The Superintending Engineer shall intimate the contractor 7 

days in advance regarding any delay to issue of drawings, for any particular stage of works.  If work gets effected due 

to delay to issue of drawings, for any particular stage of work the contractor shall be granted extension of time .  

 

1.3 Signed drawings above shall not be deemed to be an order for work unless they entered in the agreement or 

schedule of drawings under proper alterations of the contractor and Executive Engineer or unless they have been sent 

of the contractor by the Executiv e Engineer with a covering letter confirming that the drawing in and authority for work 

in contract.  

 

1.0 DISCREPANCIES: 

2.1 In case of discrepancies between documents the following order of procedure shall apply: - 

 

2.1.1 Between the written description of written dimen sions in the drawings and the corresponding one in the 

specifications, the latter shall apply.  

 

2.1.2 Figured dimensions shall supersede scaled dimensions.  The drawings on a larger scale shall take precedence 

over those on a smaller scale.  

 

2.1.3 Drawings issued as c onstruction drawings from time to time shall supersede tender drawings and also the 

correspondence drawings previously issued.  

 

 

Note:  The contractor should not execute any component of work without obtaining the working drawings.  Any work done 

without drawings shall be at the contractors responsibility only.    Acceptance for such work will be at the discretion of 

the Executive Engineer . 

 

 

2.0 SECRECY CLAUSE: 

The drawings and specifications made available to the tenderer shall exclusively be used on the work and they are 

retained from passing on each plan to any unauthorized hand either in parts or in full under the provisions of Section -3 

and 5 of the official secrets Act 1923.  Any violation in this regard will entail suitable action under appropriate clause or 

official secret Act 1923.  
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FORMS OF SECURITY 
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FORM OF SOLVENCY CERTIFICATE FROM  A SCHEDULED BANK 
  

This is to certify that to the best of our knowledge and information Ms/Sri 

éééééééééééééééééééééééé.ééééééhaving  marginally noted address, a customer of our 

bank are/is respectable and can be treated as good for any engagement up -to a limit of 

Rséééééééééééééé..éé.    (Rupeeséééééééééééééééééé.ééééééé).  This certificate is 

issued without any guarantee or responsibility on the Bank or any of the officers.  

                                                                                            (Signatur e)                                                                                                            

for the Bank  

 

NOTE: -  In case of partnership firm, certificate to include names of all partners as  recorded 

with the Bank.  
 

 

PERFORMANCE BANK GUARANTEE 
 

To 

 

éééééééééééééééééé..(Name of the Employer)  

 

ééééééééééééééééééé(Address of Employer)  

 

WHEREASéééééééééééééééééééééééééééééééééééééééééééééééé(name and 

address of contractor) (Herein after called òthe contractoró) has undertaken, pursuance of contract 

Noéééééééééééééééééééééééééééééé..datedééééééééé.to executeééééééé. 

ééééééééééééééééééééééééééééééééééééééééééééééééééééééééééééé

ééééééééééééééééééééééééééééééééééééé(name of contract and brief description of works) 

herein after òThe Contract.ó 

 AND WHEREAS it has been stipulated by you in the said contract that the contractor  shall furnish you with a bank 

guarantee by a Nationalized bank for the sum specified therein as security for compliance with his obligation in accordance 

with the contract.  

 AND WHEREAS we have agreed to give the contractor such bank guarantee.  

NOW THEREFORE, we hereby affirm that we are the Guarantor and responsible to you on behalf of the contractor, up to a to tal 

ofééééééééééééé.(amount of guarantee)ééééééééééééééééééééééééééé.(in words), such 

sum being payable in the types and proportions of currencies in which the contract price is payable, and we undertake to pay 

you, up on first written demand and without cavil or argument, any sum or sums within the limits 

ofééééééééééééééééééééé(amount of guarantee) as aforesaid without your needing to prove or to show 

grounds or reasons for a demand for the sum specified therein.  

 We hereby waive the necessity of your demanding the said debt from the contractor before presenting us wit h the 

demand.  

 We further agree that no change or addition to or other modification of the terms of the contract or of the works to be 

performed hereunder or of any of the contract documents which may be made between you and the contractor shall in any 

way  release us from any liability under this guarantee and we hereby waive notice of any such change, addition or 

modification.  

 

 This guarantee shall be valid until a date 28 days from the date of expiry of Defects Liability Period  of 12(twelve) 

months afte r intended completion date.  

 

Signature and Seal of the Guarantor éééééééééééééééééééééééééé.. 

 

Name of the Bank ééééééééééééééééééééééééééééééééééé. 

 

Addresséééééééééééééééééééééééééééééééééééééééé 

 

Dateééééééééééééééé.. 
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VOLUME ð II  
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BILL OF QUANTITIES  
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Date _______________  
To 

The Executive Engineer, 

R.D Agartala Division,  

Gurkhabasti, Agartala,  

West Tripura District, Tripura. 

Authorized address for communication:- 

 

Telephone nos:- 

Mobile Nos:- 

Fax no:- 

Email ID:- 

Name of Work : Construction of Water Filter Tank at Vrigudas bari High School of Vrigudas bari VC under Mandwi R D Block. 

. 

 

 

 

1.   I/WE offer to execute the work(s) described above  and remedy any defects therein with conditions 

of the contract, specifications, drawings, Bill of quantities and Addenda for  

a.  Item rate Contract  Rs   éééé.*(NOT APPLICABLE HERE). 

b.  For percentage Rate Contract , @ ____________________ ____% (in figures)  

        _____________________ _____________________ ___________  (in words)  

 

Percent below/above/ at par  with the rates entered in the schedule of rates, as referred to clause 

12 of ITB. 

2. I/ WE undertake to commence the work(s) on receiving the notice to proceed with work in 

accordance with the contract documents.  

3. This tender  and your written acceptance of it shall constitute a binding contract between us. I 

understand that you are not b ound to accept the lowest or any tender  you receive.  

I/WE hereby confirm that this tender  complies with the tender  validity and earnest money required 

by the tendering  documents and specified in NIT.  

 

Authorized Signature _____________________ 

Name and Titl e of Signatory_____________________ 

Name of the Tenderer  _____________________ 

Address   _____________________ 
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BILL OF QUANTITIES 

 

PREAMBLE 

 

 1. The Bill of quantity shall be read in conjunction with the instruction to Tenderer , conditions of 

contract, Specifications and drawings.  

 2.1 For the construction works, the quantities given in the Schedule of quantities are estimated, and are 

given to provide a common basis for tendering . The basis of payment will be the actual quantities of 

the work ordered and carried out, as measured and verified by the Engineer and valued . 

a.  At the rates and prices tendered in the Schedule of quantities in the case of item rate tenders; and  

b.  At percentage rate above or below or at par of the sched ule of rates as tendered by the  

 contractor.  

2.2 The rates and prices tendered in the priced bill of quantities shall, except in so far as it is otherwise 

provided under the contract, include all constructional plant, labour, supervision, materials, erection, 

maintenance,  insurance, profit, taxes and duties, together with all general risks, liabilities and 

obligations, etc. set out in the contract.  

3. Discrepancies between rate in figures and words if arises, will govern by the Clause no 12 of NIT & 

Clause No. 21 of ITT. 

4. When percentage rate tenders are invited, the Schedule of quantities will show in the tendering  

documents the rates used for different items.  

 

BILL OF QUANTITIES FOR ITEM RATE TENDERS 

 

(*NOT APPLICABLE FOR THIS TENDERING DOCUMENT) 

 

Sl. 

 NO. 

Description 

of Item  
Quantity  Unit 

Rate 
Amount  

In Figures In words  

1. 
For description of items & schedule of quantities refer page éé. To 

Pageééé of tendering  documents.  

 

 Notes: -  

1. The item for which no rate or price has been entered in will not be paid for by the employer when 

executed and shall be deemed to be covered by the other rates and prices in the bill of quantities.  

2. Unit rates and prices shall be quoted by the terderer  in Indian Rupees.  

3. Discrepancies between rate in figures and words if arises, will govern by the Clause no 12 of NIT & Clause 

no. 21 of ITT. 

 

BILL OF QUANTITIES FOR PERCENTAGE RATE TENDER(S) 

 

Sl.  

No. 

Description 

of Item  
Quantity  Unit 

Rate 
Amount  

In Figures In words  

1. 
For description of items & schedule of quan tities, refer page é.. To Page  

é... of Tendering  documents.  
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Name of Work: Construction of Water Filter Tank at Vrigudas bari High School of Vrigudas bari VC under Mandwi R D Block   
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