

**GOVERNMENT OF TRIPURA,
OFFICE OF THE EXECUTIVE ENGINEER
R.D UDAIPUR DIVISION
UDAIPUR, GOMATI DISTRICT.**

File No. F.13(1)-TENDER(WORK)-EE/RDUD/G/2022-23/1126 Dt:08/11/2022

CORRIGENDUM

There would be some corrections in Sl. No. 1 , 2 and Sl. No. 9 of PNIE T NO. e-PT-18/EE/RDUD/G/2022-23 DATED-03/11/2022 as given below.

Name of work and DNIT No.	Items	Previously given	Corrected to
Upgradation of East Dhajanagar Health Centre to Health and Wellness Centre at East Dhajanagar GP under Tepania R D Block during the year 2022-23 DNIT No. e-DT-54/ HSC-EDN-TPN-15 th FC-EE/RDUD / UDP/2022-23.(2 nd call) Dt.- 03/11/2022	ESTIMATED COST	Rs.11,47,632.00	Rs.4,41,247.00
	EARNEST MONEY	Rs.22,953.00	Rs.8,825.00
	TIME FOR COMPLETION	180(one hundred eighty) Days	90(ninety) Days
Maintenance of Treasury at District Magistrate and Collector Office Complex, Udaipur, Gomati District. DNIT No. e-DT-61/ MTC-TRY-DMO-REV/EE/UDP/2022-23. Dt.- 03/11/2022	ESTIMATED COST	Rs.6,56,376.00	Rs.8,53,106.00
	EARNEST MONEY	Rs.13,128.00	Rs.17,062.00
Construction of RCC filter water tank at Jagannath Bari , Friends staff club near Dakbanglow road and near Sitala Bari at Udaipur during the year 2022-23. DNIT No .e-DT-54/ FWT-JB-FC-SB-UDP-BEUP/EE/UDP/022-23. Dt.- 03/11/2022	TIME FOR COMPLETION	180(one hundred eighty) Days	75 (seventy five) days

All other terms and conditions will remain unchanged.

Sd/-
Executive Engineer
R.D.Udaipur Division
Gomati District

Copy to the:-

1. The Superintending Engineer, R D 2nd Circle, Udaipur, Gomati District.

Sd/-
Executive Engineer

